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IIM
NOTICE INVITING TENDER RAIPUR

Indian Institute of Management, Raipur
GEC Campus, Sejbahar, Raipur 492 015

NOTICE INVITING TENDER

NIT No :2/P-1 Campus/IIMR/2017-18 Dated: 01-03-2018

Last date and time for submission of tenders: 23-03-2018 upto 15:30 Hours

1. Online Item Rate Tenders are invited in the prescribed tender documents by the Director,
Indian Institute of Management, Raipur Chhattisgarh from eligible bidders, who fulfill the
eligibility criteria.

2. The details of Notice Inviting Tender is as under:-

Development of Phase 1 Campus including
Buildings for 1IM Raipur at Naya Raipur SH:

Name of work SITC of Audio Visual System

Estimated Cost X2,09,82,590

Earnest Money Deposit (EMD) X4,20,000

Time allowed for completion of work 3 months

Cost of Tender( i/c all taxes) 1,500

Non-refundable Tender Processing Fee (i/c of | 8,850

all taxes)

Tender to be uploaded on website to enable | 01-03-2018

download

Last Date of submission of prebid queries 10-03-2018 upto 16:00 Hours

Date and time of Prebid meeting 14-03-2018 at 11:00 Hours

Place for Prebid meeting Board Room, IIM Raipur, GEC Campus,
Seibahar. Raipur 492 015

Prebid Clarification/ amendments Shall be made available on the website

Last Date and time of submission of Tender|
Cost, EMD Amount and letter of tender| 23-03-2018 upto 15:30 Hours
submission in original
Address for submission of Tender Cost, EMD| . - -

Amount and letter of tender submission all in CAO, lIM Raipur, GEC Campus, Sejbahar, Raipur
original 492015

Last Date and time of submission of Tender 23-03-2018 upto 15:30 Hours

Date and time of opening of Tender 23-03-2018 at 16:00 Hours

Signature of Contractor 1 Signature of Employer
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3. Minimum eligibility Criteria -To be eligible for the bidding, the intending tenderer shall meet

the following mandatory criteria as mentioned hereunder:

3.1

Work Experience: - The Bidder Should have satisfactorily completed following works during
the last Seven years ending previous day of last date of submission of tenders. For this
purpose, cost of work shall mean gross value the completed work including cost of material
supplied by the Government/Client but excluding those supplied free of cost. This should be
certified by an officer not below the rank of Executive Engineer/Project Manager or
equivalent.
(a) Three Similar works costing not less than X 83,93,000 each.
OR
(b) Two Similar works costing not less than X 1,25,90,000 each.
OR
(c) One Similar work costing not less than X 1,67,86,000
Similar work means: Supply and installation of Audio visual system

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7 % per annum; calculated from the date of completion
to last date of receipt of tenders.

AND

3.2

The tenderer shall have to furnish an affidavit as under:

"I/We undertake and confirm that eligible similar work(s) has /have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of IIM Raipur, then |/We shall be debarred for tendering in IIM Raipur contracts in
future forever. Also, if such a violation comes to the notice of IIM Raipur before the date of
start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest
Money Deposit/Performance Guarantee”.

Note: The affidavit shall be submitted as a part of letter of submission given in the format
attached.

AND

33

Annual financial Turnover: The bidder should have an average annual financial turnover of X
2,09,83,000 during the last three consecutive balance sheets duly audited by Charted
Accountant. Year in which no turnover is shown would also be considered for working out the
average.

AND

3.4

Loss making entity:

The bidder should not have incurred any loss in more than two years during available last five
consecutive balance sheets, duly certified and audited by the Chartered Accountant.

AND

Signature of Contractor 2 Signature of Employer
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5.

3.5 |A = Maximum turnover in similar nature of work executed in any one year during the last five
years  taking into account the completed as well as works in progress. The value of
completed works shall be brought to current costing level by enhancing at a simple rate of

Bid Capacity:

Bidding Capacity = {{AxNx2]-B}
Where,

7% per annum

N = Number of years prescribed for completion of work for which bids has been invited.
B =Value of existing commitments and ongoing works to be completed during the period of

completion of work for which bids have been invited.

51

3.6.1 Application from joint ventures and consortium shall not be accepted.
3.6.2 The applicant shall submit the calculation sheet of Bid Capacity and also indicate value

of all balance work/commitments in hand. (Certified by a Chartered Accountant).

3.6.3 All tenderers should submit the valid GST registration certificate applicable for

Chhattisgarh. Those not having GST registration for Chhattisgarh shall give an
undertaking to have the GST registration before award of work, else bid shall be
considered non-responsive.

3.6.4 The tenderers shall also submit satisfactory completion certificates in support of each

3.6.5

3.6.6

3.6.7

guoted experience along with work order. The satisfactory completion certificate
should be signed by an officer not below the rank of Executive Engineer concerned in
case of Government department or the rank of Project Manager in case of public
sector / private organizations. In case of private organization, the copy of agreement,
work order and the TDS Certificates shall be submitted along with the work
completion certificate duly signed by the Project Manager / Client.

In case Audio Video system work executed in a composite work, (i.e in addition to
Audio Video there are many other subheads in the tender) the gross value of work
execute against audio video system of work shall be clearly specified in the
completion certificate.

Whether any work is of similar nature or not decision of IIM Raipur shall be final and
binding.

The intending tenderers are advised to send their queries to IIM Raipur by email to
director@iimraipur.ac.in and pmc_nrda@nayaraipur.com upto the date mentioned in the Para
2 as above.

3.6.8 Clarification/ amendments, if any shall be uploaded on website only.

Even though any bidder may satisfy the above requirements, he would be liable to
disqualification if he has:

(a) made misleading or false representation or deliberately suppressed the information in
the forms, statements and enclosures required in the eligibility criteria document,

(b) Record of poor performance such as abandoning work, not properly completing the
contract, or financial failures / weaknesses etc.

Following documents are required to be submitted for evaluation of eligibility:

Financial information: Bidder should furnish the Annual financial statement for the last five year in
(Form“A")

Signature of Contractor 3 Signature of Employer
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5.2 Experience in works highlighting experience in similar works :Bidder should furnish the following:
(a) List of all works of similar nature successfully completed during the last seven years in (Form“ C").
(b) List of the projects under execution or awarded in (Form ”D").
Information in (Form ‘C’ Form ‘D’) should be complete and no work should be left out.
5.3  Particulars of completed works and performance of the bidder duly authenticated/certified by an
officer not below the rank of Executive Engineer or equivalent should be furnished separately for
each work completed or in progress in (Form “E").
5.4  Organization information
Bidder is required to submit the information in respect of his organization in Forms "F" & "G"
6. The bidder should submit the letter of submission of tender in the form of an affidavit on a non-
judicial stamp paper worth Rs. 100 in the form “P”.

7. The lowest bidder shall be considered for award of work, however the decision of IIM Raipur in the
matter shall be finaland binding.
7.1 The employer reserves the right, without being liable for any damages or obligation to inform the
bidder, to
a. amend the scope and value of contract to the bidder.
b. reject any or all the applications without assigning any reason.

7.2 Any effort on the part of the bidder or his agent to exercise influence or to pressurise the employer
would result in rejection of his bid. Canvassing of any kind is prohibited.

8. The tender document for the above work is available on websites: www.iimraipur.ac.in ,
www.nayaraipur.gov.in www.eprocure.gov.in and www.tenderwizard.com/IIMRAIPUR. However Online
tender can be submitted only on the website www.tenderwizard.com/IIMRAIPUR.

9. Three envelope tender procedures shall be followed as under:

Original EMD, Cost of tender, Online receipt for payment of Tender
Processing Fee and letter of submission of tender i.e. Form-P in the
ENVELOPE-1 prescribed format shall be submitted to the address at para 2 above

Scanned copy of EMD, Cost of tender and letter of submission of tender i.e.
Form-P in the prescribed format shall be uploaded on the e-tender portal

ENVELOPE-2 Technical Tender consisting of eligibility documents along with supporting
documents etc as under shall be uploaded on the e-tender portal:

Financial information: Form A

Details of all works of similar nature completed during the last five years: Form C
Projects under execution or awarded: Form D

Performance report of works to be considered for eligibility: Form E

Structure & organization: Form F

Details of technical & administrative personnel to be employed for the work: Form G
Letter of submission of Tender: Form P

Declaration: Form Q

Calculation of bidding capacity.: As per clause-3.5

GST Registration

Duly rate filled Financial Tender (i.e. Schedule of Quantities) shall be uploaded
on e-tender portal

ENVELOPE-3

Initially, on the date and time of opening of tender, envelope -1 having Original EMD, Cost of
tender, Online receipt for payment of Tender Processing Fee and letter of submission of tender

Signature of Contractor 4 Signature of Employer
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i.e. Form-P in the prescribed format shall be opened, if found responsive then the online envelope
1 and envelope-2 (Technical tender) shall be opened.

After eligibility evaluation, date and time of opening of financial bid shall be communicated by [IM
Raipur to the successful tenderer. The financial bid of only those tenderers will be opened who are
found qualified as per the eligibility criteria as per clause No. 3 above. The tender shall be opened
in presence of the prequalified tenderer who wish to be present. The Contract shall be awarded to
the tenderer whose tender has been determined to be the lowest evaluated as per tender
conditions.

10. Earnest Money Deposit (EMD) and Cost of tender shall be as under:

a) Earnest money amounting to X 4,20,000 shall be payable in favour of “Director, IIM Raipur”,
and shall be in the form of a Bank Draft payable at Raipur, drawn from a nationalized bank/
Scheduled Bank.

b) Cost of tender amounting to X 1,500 shall be payable in favour of “Director, IIM Raipur”, and
shall be in the form of a Bank Draft payable at Raipur drawn from a nationalized bank/ Scheduled
bank.

11. Envelope 1 containing original EMD etc. shall be submitted at the address mentioned in para 2 above
on or before due date and time. Envelope 1 received after the due date and time for tender submission
(Late tenders) will not be accepted, however, if inadvertently accepted, will not be opened and shall be
rejected and returned back to the tenderer subsequently.

12. [IM Raipur reserves full right to reject any or all the tenders without assigning any reason, and to
seek any further information from the tenderers. The selection shall be at the entire discretion of IIM
Raipur and the IIM Raipur’s decision in this respect shall be final and binding. Further IIM Raipur
reserves right to split the contract in two or more than two parts. This shall be an entire discretion of
[IM Raipur and IIM Raipur decision in this matter shall be final and without appeal.

13(a)Tenders shall be valid for 90 Days from the last date of submission of the tender. IIM Raipur
will not be responsible for any costs or expenses incurred by Tenderers in connection with
the preparation or delivery of Tenders. If any tenderer withdraws his tender before the
said period or issue of letter of acceptance/intent, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable to the
[IM Raipur, then the IIM Raipur shall, without prejudice to any other right or remedy, be at
liberty to forfeit entire amount of Earnest Money as aforesaid.

(b) Any bidder, who has withdrawn his proposal or have been disqualified on the basis of the
above clause, shall not be eligible to submit the tender in the recall of such tender.
Subletting of the contract or Joint Venture in any case shall not be allowed. In case
subletting is done or proved during the contract, the work shall be closed at the stage as it
is and the SD / Retention money/any other deposits available with department shall be
forfeited.

14. Period for completion of work as mentioned above at Para 2 is inclusive of rainy season, if any.

15. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders, as to the form and nature of the site, the means
of access to the site, the accommodation they may require and in general, shall themselves at
their own cost obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect the execution of work and shall incorporate the
cost of such effects while quoting the tender. Tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for

Signature of Contractor 5 Signature of Employer
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arranging and maintaining at his own cost all materials tools & plants, water, electricity, access
facilities for workers and on all other services required for executing the work unless
otherwise specifically provided in the contract documents. Submission of tender by a tenderer
implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and local conditions and other
factors having a bearing on the execution of the work.

16. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

17. The successful tenderer shall be required to execute an agreement on a non-judicial stamp
paper of appropriate value with the IIM Raipur, in the Proforma annexed to the tender
document, within 10 Days of the issue of letter of acceptance/ award by the IIM Raipur. The cost
of non-judicial stamp paper shall be borne by contractor. In the event of failure on the part of
the successful tender to sign the agreement within 10 Days, the entire earnest money will be
forfeited and tender shall be cancelled.

18. The letter of acceptance/ award shall be issued in favour of the successful tenderer/
contractor. The contract shall be deemed to have come into effect on issue of communication
of letter of acceptance of the tender. On such communication of acceptance, the successful
Tenderer/ Contractor shall, within 10 Days from such date, formally sign the agreement
consisting of
a) Tender documents as uploaded on the website, Addendum if any, Corrigendum if any, financial
bid, acceptance of tender thereof together with any correspondence leading thereto.

b) Agreement signed on non-judicial stamp paper of appropriate value as per prescribed proforma
of tender documents.

19. While submitting the tender the contractor shall clearly and legibly write his full mailing
address including PIN code, Telephone/ mobile no./ Fax Numbers/ e-mail address etc for
communication purposes and shall inform the Engineer in Charge about any change from time
to time in his postal/ mailing address. The communication shall be dispatched only at the
contractor’s such latest informed address and IIM Raipur shall in no way be responsible for non-
receipt of correspondence by the contractor.

20. The successful tenderer, upon issue of letter of acceptance, in addition to execution of an
agreement on a non-judicial stamp paper of appropriate value, shall also be require to furnish
an irrevocable Performance Bank Guarantee of requisite amount to the IIM Raipur in the
Performa annexed to the tender document, within 7 Days of the issue of the letter of
acceptance /award of Tender by the IIM Raipur. In the event of failure on the part of the
successful tenderer to furnish the Performance Bank Guarantee within 7 Days, the earnest money
will be forfeited and tender shall be cancelled.

21. If it is found that the contractor has misrepresented the facts or has attempted to secure or
has secured the work by misrepresenting the facts or by submitting false or forged documents
then the entire Earnest Money submitted by the contractor and or the Performance Guarantee
and/ or the Security Deposit as the case may be, shall be liable to be absolutely forfeited and
such contractor/ individuals shall also be liable to be prosecuted for cheating/ forgery/ fraud
etc as per law.

22. The tender document shall be written legibly and free from erasure, over writing or conversion of
figure. Any correction where unavoidable shall be made by crossing out, rewriting and attestation by
the tenderer.

Signature of Contractor 6 Signature of Employer



IIM
NOTICE INVITING TENDER RAIPUR

23. The rates quoted by the bidder in respect of individual item shall be deemed to have included all
royalties, tolls, duties, local and other levies, taxes including GST, insurances, EPF, ESI etc. EPF &
ESI on the part of Employer shall be borne by the contactor and nothing shall be reimbursed on
this account by IIM Raipur. IIM Raipur shall not be responsible for payment of any applicable tax
including GST over and above quoted rates.

24. Contractor will be bound to follow Model rules relating to its water supply & sanitation in labour
camp.

25. The contractor shall pay not less than the minimum wages to labours engaged by him on the work.
26. Department reserves the right to take up the work departmentally or to award any work on
contract in the vicinity without prejudice to the terms of contract.

27. if the rate quoted by the lowest (L1) tenderer is considered unbalanced (in relation to the Department’s
estimate of cost of work to be performed under the contract) by the Director, IIM Raipur, then tenderer
shall submit detail price/rate analysis of major items of the work within 7 days of such notice so as to
demonstrate the internal consistency of these price/rate(s) with his quoted price/rate(s). After
evaluation by tender sanctioning authority Director, IIM Raipur may require the tenderer to submit
additional Security upto 5% of the estimated cost put to tender for the performance of the agreement
in the shape of F.D. or BG in favour of the Director, IIM Raipur before signing of the agreement, which
shall be refunded along with the normal Performance Guarantee. After Completion of work. If he fails
to complete the work or leave the work incomplete, this 5% additional Performance Guarantee, shall
also be forfeited by the department, in addition to other provision of the contract & the agreement
shall be terminated and action shall be taken in accordance of relevant contract clause of the
agreement.

Director, IIM Raipur
GEC Campus, Sejbahar

Raipur 492 015

Signature of Contractor 7 Signature of Employer
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Director, IIM Raipur, GEC Campus, Sejbahar , Raipur 492 015 invites on line item Rate Tenders
from approved and eligible contractors for the following work:-
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2. The intending bidder must read the terms and conditions of tender document carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the supporting
documents required.

3. Information and Instructions for bidders for e-tendering posted on website shall form part of bid
document.

4, The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website www.iimraipur.ac.in ,
www.nayaraipur.gov.in, www.eprocure.gov.in and www.tenderwizard.com/IIMRAIPUR free of
cost.

5. But the bid can only be submitted on www.tenderwizard.com/IIMRAIPUR after depositing
processing fee in favour of ITI Limited and uploading the mandatory scanned documents
such as Demand Draft for Tender Cost and EMD.

6. Those contractors not registered on the website mentioned above (
www.tenderwizard.com/IIMRAIPUR ), are required to get registered beforehand. If needed they
can be imparted training on online bidding process as per details available on the website.

7. The intending bidder must have valid class-III digital signature to submit the bid.

8. On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

9. Contractor can upload documents in the form of JPG format, PDF format.

10. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures

appears in pink colour and the moment rate is entered, it turns sky blue.

Signature of Contractor 8 Signature of Employer
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11.

12.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the

same shall be treated as "0".

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be

treated as "0" (ZERO).

However, if a tenderer quotes nil rates against each item in item, the tender shall be treated as

invalid and will not be considered as lowest tenderer.

If the contractor is found ineligible after opening of bids or the bid become invalids, the cost of bid

document and e-Tender Processing Fee shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the contractor the bid shall become invalid and cost of bid

document and e-Tender Processing Fee shall not be refunded.

List of Documents to be scanned and uploaded within the period of bid

submission:
Sr. No. List of forms Form No..

1 Demand Draft towards EMD

2 Demand Draft towards cost of Bid Document

3 Financial information Form A
Details of all works of similar nature completed during the last five years Form C
Projects under execution or awarded Form D

6 Performance report of works to be considered for eligibility FormE

7 Structure & organization Form F

8 Details of technical & administrative personnel to be employed for the work Form G

9 Letter of submission of Tender Form P

10 Declaration Form Q

11 Calculation of bidding capacity. As pe; cSIause-

12 GST Registration

13.E-Tendering procedure:

Accessing/ Purchasing of Tender Documents

a-

The complete Tender Document can be viewed / downloaded from the e-Tendering portal i.e.
www.tenderwizard.com/IIMRAIPUR free of cost or link on Tender section of IIM Raipur website i.e.
www.iimraipur.ac.in or Central Procurement Portal.

A Vendor’s Manual containing the detailed guidelines for e-Tendering system is also available on e-
Tendering portal of IIM Raipur.

Signature of Contractor 9 Signature of Employer
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c- It is mandatory for all the bidders to have class-lll Digital Signature Certificate from any of the
licensed Certifying Agency (Bidders can see the list of licensed Certifying Agencies from the link
WWWw.cca.gov.in) to participate in e-Tendering of [IM Raipur.

d- It is mandatory for the bidders to get their firm/company registered with e-Tendering portal of [IM
Raipur, i.e. www.tenderwizard.com/IIMRAIPUR to have user ID & password by submitting a non-
refundable annual registration charge of X 2,360/-(inclusive of taxes, levies, etc.) which can be paid
online using the e-payment gateway to ITI Limited on the portal address mentioned above. The
registration so obtained by the prospective bidder shall be valid for one year from the date of its issue
and shall be subsequently renewed.

e- Tender documents will be available online on website www.tenderwizard.com/IIMRAIPUR from 01-
03-2018 which can be downloaded free of cost.

f- In addition to this, Bidder shall submit a non-refundable fee of X 8,850/- (Rs. Eight Thousand Eight
Hundred And Fifty Only) inclusive of all taxes towards e-bid processing fee paid online using the e-
payment gateway to ITI Limited on the portal address mentioned above.

g- Validity of Bidder’s Registration on the e-Tendering portal of IIM Raipur

Bidders may note the following:

(i) It shall be the sole responsibility of the bidder(s) to keep the Registration valid up to the
original/extended date of submission of bid.

(ii) Bids can be submitted only during the validity of their registration.

h- [IM Raipur may issue addendum(s)/corrigendum(s) to the Tender documents. In such case, the
addendum(s)/corrigendum(s) shall be issued and placed on website
www.tenderwizard.com/IIMRAIPUR at any time before the closing time of tender. The bidders who
have downloaded the Tender documents from website must visit the website and ensure that such
addendum(s)/corrigendum(s) (if any) is also downloaded by them. This shall be the responsibility of
the prospective registered bidders to check the web site for any such corrigendum/addendum till the
time of closing of tender and ensure that bid submitted by them are in accordance with all the
corrigendum /addendums.

i- The Tender documents shall be submitted online on or before 15:30 Hours Hrs on 23-03-2018 in the
prescribed format given on the websites and bids received online shall be opened at 16:00 Hours
Hrs on 23-03-2018. No other mode of Bid submission is acceptable. Detailed credentials as per the
requirement of eligibility criteria and all Tender papers are to be submitted online.

j- Bidders cannot submit the Tender after the due date and time of e-bid submission. Time being
displayed on e-procurement portal of IIM Raipur (“Standard Time”) shall be final and binding on the
bidders. E-Bids are required to be submitted by bidders, only as per the Indian Standard Time (IST)
and not the time as per their location/country.

MODIFICATION/SUBSTITUTION/WITHDRAWAL OF APPLICATIONS:

In the event of modification/substitution/withdrawal of the Application, the bidder may modify,

substitute or withdraw the documents of its Application after submission prior to the Application due

date.

k- For withdrawal of the documents of the Application, the bidder will have to click on withdrawal icon
at Tender Wizard and can withdraw its Application. However it may be noted that once the bid has

been withdrawn, bidder cannot participate again for the same e-tender. The bidder may modify or
substitute the Bid documents of the Application after submission, provided that the bidder update
the old documents submitted in the electronic form from the Tender Wizard and also upload the
modified or substituted documents.

Signature of Contractor 10 Signature of Employer
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NOTE: Do not withdraw your bid in case of any modification/substitution of application. Withdrawal
will not allow further participation / modification / substitution of applications.

I-  The bidders are advised to submit their e-bids well before the e-bid due date. IIM Raipur or
Tenderwizard shall not be responsible for any delay in submission of e-bids for any reason

whatsoever.

m- The complete application shall be signed by the Authorized Signatory of the bidder & submitted “on-
line” and Bid Sheets should be filled and submitted “online” only. The authorized signatory of the
bidder must be in possession of Power of Attorney before submitting the digitally signed bid. Scanned
copies of various documents can be prepared in different file format (PDF, JPEG). Bidders can upload
a single file of size 5 MB only but they can upload multiple files.

e-Tendering Registration
Queries

Registration Help
Desk

011-49424365

twhelpdesk680@gmail.com

DSC Queries Help Desk 011-49424365 twhelpdesk377@gmail.com
Help Desk 011-49424365 twhelpdesk551@gmail.com
For e-Tendering Queries Amrendra 8800378609 twhelpdesk614@gmail.com
Mohan Soni 9926170388 twhelpdesk466@gmail.com

Signature of Contractor
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IIM
NOTICE INVITING TENDER RAIPUR

Form —‘P’

AFFIDAVIT (on a "Non-Judicial' stamp paper worth Rs.100/-)
LETTER OF SUBMISSION OF TENDER

Date:

To:

Director, IIM Raipur
GEC Campus, Sejbahar
Raipur 492 015

Ref NIT no:-2/P-1 Campus/IIMR/2017-18

Subject: Development of Phase 1 Campus including Buildings for IIM Raipur at Naya Raipur SH: SITC of
Audio Visual System

Dear Sir,
I/We, the undersigned, declare that:

(a) I/We have examined and have no reservations to the Tender Document, including
Addendum if any, minutes of meeting, clarification to the queries etc.

(b) I/We offer to execute the subjected work in conformity with the Tender Documents and
the addendums.

(c) I/We have satisfied ourselves as to the location of the site and working conditions,
examined the requirements of IIM Raipur and have obtained all the information
necessary for the successful and timely completion of the work.

(d) I/We have submitted the Earnest Money Deposit as specified in the tender document
which will not bear any interest and shall be subjected to forfeiture on following
defaults.

(i) if we withdraw our Tender during the period of tender validity as specified in
Notice Inviting Tender Para or

(i) if we fail to:

e furnish a Performance Security in accordance with Notice Inviting
Tender; or
e sign the Contract in accordance with Notice Inviting Tender; or
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NOTICE INVITING TENDER RAIPUR

(e)

(f)

(9)

(h)

(i)

()

(1

(m)

(n)

e Accept the correction of its Tender Price pursuant to Notice Inviting
Tender.

(i) If we have given the false documents in support of qualification with the technical
tender.

My/Our Tender shall be valid for a period of 90 Days from the date fixed for the
tender submission deadline in accordance with the Tender Document, and it shall
remain binding upon us and may be accepted at any time before the expiration of
that period;

If my/our Tender is accepted, we commit to submit a Performance Security for the
amount as specified in the tender document for the due performance of the Contract
and sign the agreement;

My/our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for
any part of the Contract, has not been declared ineligible by [IM Raipur;

I/We understand that this Tender, together with your written acceptance thereof
included in your letter of acceptance, shall constitute a binding contract between us,
until a formal Contract is prepared and executed;

I/We understand that you are not bound to accept the lowest evaluated tender or any
other tender that you may receive.

I/We hereby pay the cost of Tender in the form of a demand draft on a
nationalized bank/ Scheduled Bank (--- ----- Bank Name and address) and payable
at Raipur in favour of the Director, IIM Raipur for the said amount and is attached.

I/We hereby pay the Earnest Money Deposit of required amount in the form of a
Bank Draft /Bank Guarantee issued by a nationalized bank/ Scheduled Bank

Bank Name and address of branch at Raipur) and Payable / operatable at
Raipur in favour of the IIM Raipur for the said amount and is attached.

I/We hereby declare that, the entire work including Addendum/ Corrigendum, if any,
shall be completed in all respect within the time limit specified in the NIT.

I/We here by authorize the Employer to get all bank guarantee verified and got
confirmed from concerned Bank.

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any state / central department /PSUs/ Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the Notice of IIM Raipur then
I/we shall be debarred for bidding in IIM Raipur in future forever. Also, if such
information comes to the notice of IIM Raipur on any day before date of start of
work, the IIM Raipur shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.
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(p) I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of IIM Raipur, then |/We shall be debarred from tendering
in IIM Raipur in future forever. Also, if such a violation comes to the notice of IIM Raipur
before date of start of work, the Engineer-in-Charge shall be free to cancel the
agreement and to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

(q) 1/We undertake and confirm that GST registration of Chhattisgarh uploaded on the website /
will be submitted before award of work.

Signature of bidder(s) with stamp

Designation:

Signature of Notary with seal

NOTE:1. Affidavit to be furnished on a "Non-Judicial' stamp paper worth Rs.100/-
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Form —‘A’

FINANCIAL INFORMATION

Name Of the firM / CONTLACEON .....uueiiiieiiiiieertieeie s sreeeeeeesssssssassseeesesssssssssssensessassssssssssanesessns

I Financial Analysis-Details to be furnished duly supported by figures in balance sheet /
profit & loss account for the last 5 years duly certified and audited by the Chartered
Accountants, as submitted by the applicant to the Income Tax Department (Copies to
be attached).

Financial Years)
SI No. Particulars (All figures in lakh Rs.)

2012-13 | 2013-14 | 2014-15 2015-16 2016-17

(i) Gross Annual Turn Over

(ii) Profit/ Loss

Signature of Chartered Accountant with Seal

SIGNATURE OF BIDDER(S)
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NOTICE INVITING TENDER

ITM

RAIPUR

(FORM C)

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED DURING THE LAST FIVE YEARS ENDING LAST DAY OF
MONTH SEPTE

MBER 2017

SI. No [Name of lOwner or sponsoring |Cost of Date of Stipulated  |Actual date Litigation/ Name and Address Remarks
work) organization work in Commencement date of of arbitration (Postal & Email))
project and crores of | as per contract completion |completion cases pending Telephone number of officer
location Rupees in progress to whom Reference may be
with details* made
1 2 3 4 5 6 8 9 10

Indicate gross amount claimed and amount awarded by the arbitrator.
Certified that the above list of works is complete and no work has been left out and that the information given is correct to my/ our knowledge and

belief.

SIGNATURE OF BIDDER(S)

Note: The tenderers shall also submit satisfactory completion certificates in support of each quoted experience along with work order. The
satisfactory completion certificate should be signed by an officer not below the rank of Executive Engineer concerned in case of Government
department or the rank of General Manager in case of public sector as the case may be. In case of work from reputed private organizations, the copy
of agreement, work order and the TDS Certificates shall be submitted along with the work completion certificate duly signed by the architect and

client both.

Signature of Contractor
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NOTICE INVITING TENDER RAIPUR
Form ‘D’
PROJECT UNDER EXECUTION OR AWARDED

Sl. | Name of Owner or Cost of | Date of Stipulated | Upto date | Slow progress Name and Address Remarks

No. | work/ sponsoring work in commencement | date of percentage | if any, and (Postal & Email) /
project organization crores of as per contract | completion | progress of | reasons Telephone number of officer
and Rupees work thereof to whom Reference may be
location made

1 2 3 4 5 6 7 8 9 10

Certified that the above list of works is complete and no work has been left out and that the information given is correct to my knowledge and belief.

Signature of Contractor
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SIGNATURE OF BIDDER(S)
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RAIPUR

Form ‘F’

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS ‘B’ & ‘C’

Name of work / Project & Location

Name of Agency

Agreement no.

Estimated Cost

Tendered Cost

Total value of work done

Date of Start

O N| O L | W| N -

Date of completion

I) Stipulated Date of Completion (as mentioned in work order)

ii) Actual Date of Completion

i) Status of Compensation/ Penalty
(Not Levied / Levied / Not Decided)

ii) Amount of compensation levied for delayed completion, if
any

10

Amount of reduced rate items, if any.

10

Whether any litigation / arbitration case pending | in progress
in respect of this work.

11

Performance Report

1) Quality of Work

Very Good/Good/Fair/Poor

2) Financial Soundness

Very Good/Good/Fair/Poor

3) Technical Proficiency

Very Good/Good/Fair/Poor

4) Resourcefulness

Very Good/Good/Fair/Poor

5) General Behaviour

Very Good/Good/Fair/Poor

Dated.

Signature of Contractor 18

Executive Engineer
equivalent with stamp

Signature of Employer
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IIM

RAIPUR

Form ‘F’
STRUCTURE & ORGANISATION

Name & Address of the bidder

N

Telephone No, / Email id /Telex No./Fax No.

Legal status of the bidder (attach copies of original
document defining the legal status).

a) An Individual

b) A proprietary firm

c)A firm in partnership

d)A limited company or Corporation

Particulars of registration with various Government
bodies (attach attested photo-copy).

ORGANIZATION/PLACE OF REGISTRATION

REGISTRATION No.

1.

2,

3.

Names and Titles of Directors & Officers with
Designation to be concerned with this work.

Designation of individuals authorized to act for the
Organization.

Was the bidder ever required to suspend construction
for a period of more than six months continuously after
commencing the construction? If so, given the name of
the project and reasons of suspension of work.

Has the bidder, or any constituent partner in case of
partnership firm, ever abandoned the awarded work before
its completion? If so, give name of the project and reasons
for abandonment.

Has the bidder, or any constituent partner in case of
partnership firm, ever been debarred/ black listed for
tendering in any organization at any time? If so, give
details.

10

Has the bidder, or any constituent partner in case of
partnership firm, ever been convicted by a court of law?
If so, give details.

11

In which field of Engineering Construction, the bidder
has specialization and interest?

12

Any other information considered necessary but not
included above.

Signature of bidder(s) with stamp
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IIM

RAIPUR

Form ‘G’

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BY EMPLOYED FOR THE WORK

SIL No Designation Total Number | Number Name Qualifications | Professional Experience and| How these would be Remarks
T available details of work carried out | involved in this work
for this work
2 3 4 5 6 7 8 9

Signature of Contractor

Signature of Bidder(s) with Seal
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TENDER & CONTRACT RAIPUR

TENDER & CONTRACT
IIM RAIPUR

Percentage Rate Tender/ltem Rate Tender & Contract for Works

(A) Tender for the work of :-Development of Phase 1 Campus including Buildings for IIM Raipur at
Naya Raipur SH: SITC of Audio Visual System

(i) To be submitted/uploaded by 15:30 Hours on 23-03-2018

(i) To be opened in presence of tenderers who may be present at 16:00 Hours on 23-03-2018 in the office of
Conference room, IIM Raipur, GEC Campus, Sejbahar, Raipur..

* Note Applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the 1IM Raipur within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for 90 Days and not to make any modification in its terms and
conditions.

Asum of Rs. ..........oceeenel. is hereby forwarded in cash/receipt treasury challan/deposit at
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a
scheduled bank/bank guarantee issued by a scheduled bank as earnest money.

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled bank/fixed
deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee issued by a
scheduled bank is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish
the prescribed performance guarantee within prescribed period, I/We agree that the said |[IM
Raipur or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as
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specified, I/ We agree that [IM Raipur or the successors in office shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the said performance guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to
those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of IIM
Raipur, then I/We shall be debarred for tendering in IIM Raipur in future forever. Also, if such a
violation comes to the notice of IIM Raipur before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/lWe hereby declare that |/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:

Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the [IM Raipur forasum of Rs. .....................

(a)
(b)
(c)
For & on behalf of the [IM Raipur.
Signatures.......ccccceeveeeeiiiinnnns
Dated: Designation..........ccccccevvvevnnens
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GENERAL RULES &DIRECTIONS RAIPUR

General Rules &
Directions1.

Applicable for Item 4.
Rate Tender only

GENERAL RULES & DIRECTIONS
IIM RAIPUR

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted in public places and signed by the officer inviting tender or by
publication in Newspapers or posted on website as the case may be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be signed on
his behalf by a person holding a power-of attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except where contractors are described in their tender as a firm,
in which case the receipts must be signed in the name of the firm by one of the partners, or
by some other person having due authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what rate he
is willing to undertake each item of the work. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying out
the work, or which contain any other conditions of any sort, including conditional rebates,
will be summarily rejected. No single tender shall include more than one work, but contractors
who wish to tender for two or more works shall submit separate tender for each. Tender
shall have the name and number of the works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by
ignoring fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual
items) of two or more contractors is same, then such lowest contractors may be asked to
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule
of quantity for all sub sections/sub heads should not be higher than their respective original
rate quoted already at the time of submission of tender. The lowest tender shall be. decided
on the basis of revised offer. e

Signature of Contractor 23 Signature of Employer



I1I1M
GENERAL RULES &DIRECTIONS RAIPUR

If the revised tendered amount (worked out on the basis of quoted rate of individual items)
of two or more contractors received in revised offer is again found to be equal, then the
lowest tender, among such contractors, shall be decided by draw of lots Engineer-in-
Charge.

In case of any such lowest contractor in his revised offer quotes rate of any item more than
their respective original rate quoted already at the time of submission of tender, then such
revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or
case of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal
of his tender before acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of their
quoted rate of individual items), refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each lowest contractor.

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already
at the time of submission of his bid shall not be allowed to participate in the retendering
process of the work.

Applicable for 4 A. Applicable for Percentage Rate Tender only
Percentage Rate In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating
Tender only at what percentage below/above (in figures as well as in words) the total estimated cost

given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The
tender submitted shall be treated as invalid if:-

1. The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

2. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

3. The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected. No
single tender shall include more than one work, but contractors who wish to tender for
two or more works shall submit separate tender for each. Tender shall have the name
and number of the works to which they refer, written on the envelopes.

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will
be asked to submit sealed revised offer in the form of letter mentioning percentage above/
below on estimated cost of tender including all sub sections/sub heads as the case may be,
but the revised percentage quoted above/below on tendered cost or on each sub section/
sub head should not be higher than the percentage quoted at the time of submission of
tender. The lowest tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. If
the revised tendered amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw of
lots Engineer-in-Charge & the lowest contractors those have quoted equal amount of
their tenders.
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9A

10.

Applicable for

Item Rate Tender
only

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized assistant, will open tenders in the presence of
any intending contractors who may be present at the time, and will enter the amounts of the
several tenders in a comparative statement in a suitable form. In the event of a tender being
accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall
thereupon for the purpose of identification sign copies of the specifications and other documents
mentioned in Rule-l. In the event of a tender being rejected, the earnest money shall thereupon
be returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the
officer inviting tender or a duly authorized Cashier.

The memorandum of work tendered for and the schedule of materials to be supplied by
IIM Raipur and their issue-rates, shall be filled and completed in the office of the officer
inviting tender before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and incomplete, he shall request the officer to
have this done before he completes and delivers his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents drawings or other records connected with the work given
to them. The unsuccessful tenderers shall return all the drawings given to them.

Use of correcting fluid, anywhere in tender document is not permitted. Such tender is
liable for rejection.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted
by the contractor in item rate tender in figures and words shall be accurately filled in so that
there is no discrepancy in the rates written in figures and words. However, if a discrepancy
is found, the rates which correspond with the amount worked out by the contractor shall
unless otherwise proved be taken as correct. If the amount of an item is not worked out by
the contractor or it does not correspond with the rates written either in figures or in words,
then the rates quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally, but the amount is not worked out
correctly, the rates quoted by the contractor will unless otherwise proved be taken as
correct and not the amount. In event, no rate has been quoted for any item(s), leaving
space both in figure(s), word(s), and amount blank, it will be presumed that the contractor
has included the cost of this/these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.
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1
Applicable for 10 A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
percentage tender containing item rates is liable to be rejected. Percentage quoted by the

Rate Tender
only

11.

Applicable for 12.

Item Rate Tender
only

contractor in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

In the case of any tender where unit rate of any item/items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word,
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless the
rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should
be written closely following the amount and it should not be written in the next line.

Applicable for 12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in

Percentage
Rate Tender
only

13.

14.

15.

figures as well as in words) at which he will be willing to execute the work. He shall also
work out the total amount of his offer and the same should be written in figures as well
as in words in such a way that no interpolation is possible. In case of figures, the word
‘Rs.” should be written before the figure of rupees and word ‘P’ after the decimal
figures, e.g. ‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and
the word ‘Paisa’ should be written at the end.

(i) The Contractor whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period specified in
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s
cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the
State Bank of India in accordance with the prescribed form.

(i) The contractor whose tender is accepted will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the
tendered value of the work. The Security deposit will be collected by deductions from
the running bills as well as final bill of the contractor at the rates mentioned above. The
Security amount will also be accepted in cash or in the shape of Government Securities.
Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be accepted
for this purpose provided confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

All taxes, levies, duties and cess applicable in respect of this contract shall be payable
by the Contractor and IIM Raipur will not entertain any claim whatsoever in respect of
the same.
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16.

17.

18.

19.

The contractor shall give a list of both gazetted and non-gazetted IIM Raipur employees
related to him.

The tender for the work shall not be withessed by a contractor or contractors who
himself/ themselves has/have tendered or who may and has/have tendered for the
same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

The tender for composite work includes, in addition to building work, all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply drainage,
electrical and horticulture works in the composite tender.

The contractor shall submit list of works which are in hand (progress) in the following form:-

Name of Name and particulars of Divn Value of Position of Remarks
work where work is being executed work works in progress

1.

2. 3. 4. 5.

20.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued thereunder from time to time. If he fails to do so, his failure will
be a breach of the contract and the Engineer-in-Charge may in his discretion, without
prejudice to any other right or remedy available in law, cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provisions of the said Act.
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GENERAL CONDITIONS OF CONTRACT

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the Indian
Institute of Management, Raipur and the Contractor, together with the documents
referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these documents
taken together, shall be deemed to

form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them: -

(i)

(iif)

(iv)

The expression works or work shall, unless there be something either in the subject
or context repugnant to such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

The Site shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work
is to be executed under the contract or any adjacent land, path or street which may
be allotted or used for the purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated or

not, undertaking the works and shall include the legal personal representative of

such individual or the persons composing such firm or company, or the successors

of such firm or company and the permitted assignees of such individual, firm or

company.

Unless repugnant to the context The President means the IIM Raipur and his
SUCCESSOTrS.

The Engineer-in-charge means the Engineer Officer who shall supervise and be

incharge of the work and who shall sign the contract on behalf of the Indian

Institute of Management, Raipur as mentioned in Schedule ‘F’ hereunder.
Unless repugnant to the context Government or Government of India shall
mean the IIM Raipur.

The terms Director General includes Additional Director General and Chief Engineer
of the Zone.

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority or causes solely due to use or occupation
by [IM Raipur of the part of the works in respect of which a certificate of completion
has been issued or a cause solely due to IIM Raipur’s faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of
the cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the government
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued upto the
date of receipt of the tender. ;
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8.1

(xii) Department means |IM Raipur or any department of Government of India which
invites tenders on behalf of IIM Raipur as specified in schedule ‘F’.

(xiii) District Specifications means the specifications followed by the State
Government in the area where the work is to be executed.

(xiv) Tendered value means the value of the entire work as stipulated in the letter of
award.

(xv) Date of commencement of work: The date of commencement of work shall be
the date of start as specified in schedule ‘F’ or the first date of handing over of
the site, whichever is later, in accordance with the phasing if any, as indicated in
the tender document.

(xvi) GST shall mean Goods and Service Tax- Central, State and Inter state.

Where the context so requires, words imparting the singular only also include the plural
and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specifications, Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers. None of
these documents shall be used for any purpose other than that of this contract.

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of
the works. The descriptions given in the Schedule of Quantities (Schedule- A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying
and return of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to
General Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications and/
or the Drawings, the following order of preference shall be observed: -

i) Description of Schedule of Quantities.

ii) Particular Specification and Special Condition, if any.

iv) CPWD Specifications.

(
(
(iii) Drawings.
(
(v) Indian Standard Specifications of B.I.S.
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If there are varying or conflicting provisions made in any one document forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from the execution of
the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the
contract consisting of: -

(i) the notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto.

(i) Standard Form as mentioned in Schedule ‘F’ consisting of:

(a) Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

(b)  Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers
employed by IIM Raipur or its contractors.

(d)  Contractor’s Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.

(i) No payment for the work done will be made unless contract is signed by the contractor.
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CLAUSES OF CONTRACT

CLAUSE 1

Performance (i)
Guarantee

(ii)

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent)
of the tendered amount in addition to other deposits mentioned elsewhere in the contract
for his proper performance of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) within period specified in Schedule ‘F’
from the date of issue of letter of acceptance. This period can be further extended by the
Engineer-in-Charge up to a maximum period as specified in schedule ‘F’ on written
request of the contractor stating the reason for delays in procuring the Performance
Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the
form of Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call
receipt of any scheduled bank/Banker's Cheque of any scheduled bank/Demand Draft of
any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less
than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee
Bonds of any Scheduled Bank or the State Bank of India in accordance with the form
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor
to IIM Raipur as part of the performance guarantee and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to 1IM
Raipur to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work. After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor, without any interest. However, in case of contracts
involving maintenance of building and services/any other work after construction of
same building and services/other work, then 50% of Performance Guarantee shall be
retained as Security Deposit. The same shall be returned yearwise proportionately.

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee

except for amounts to which the IIM Raipur is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.

(b) Failure by the contractor to pay IIM Raipur any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30
days of the service of notice to this effect by Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provision of any of

the Clause/Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the IIM Raipur.

CLAUSE 1A
Recovery of The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
Security Deposit permit [IM Raipur at the time of making any payment to him for work done under the contract
to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the
sum deducted will amount to security deposit of 2.5% of the tendered value of the work. Such
deductions will be made and held by IIM Raipur by way of Security Deposit

Signature of Contractor

31 Signature of Employer



IIM

GENERAL CONDITIONS OF CONTRACT RAIPUR

Compensation
for Delay

unless he/they has/have deposited the amount of Security at the rate mentioned above in
cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit
receipt of any Bank is furnished by the contractor to [IM Raipur as part of the security deposit
and the Bank is unable to make payment against the said fixed deposit receipt, the loss
caused thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to IIM Raipur to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising therefrom, or from any sums which may be
due to or may become due to the contractor by IIM Raipur on any account whatsoever
and in the event of his Security Deposit being reduced by reason of any such deductions
or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed
deposit receipt tendered by the State Bank of India or by Scheduled Banks or
Government Securities (if deposited for more than 12 months) endorsed in favour of the
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee issued
by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the
condition that amount of such bank guarantee, except last one, shall not be less than Rs.
5 lac. Provided further that the validity of bank guarantee including the one given against
the earnest money shall be in conformity with provisions contained in clause 17 which
shall be extended from time to time depending upon extension of contract granted under
provisions of clause 2 and clause 5.

In case of contracts involving maintenance of building and services/any other work after
construction of same building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit. The same shall be returned yearwise proportionately.

Note-1: Government papers tendered as security will be taken at 5% (five per cent)
below its market price or at its face value, whichever is less. The market price of
Government paper would be ascertained by the Engineer-in-Charge at the time of
collection of interest and the amount of interest to the extent of deficiency in value of the
Government paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No.
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the
condition mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A

CLAUSE 2

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the
law to IIM Raipur on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the authority specified in schedule ‘F’ (whose
decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day/month (as applicable) that the progress
remains below that specified in Clause 5 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has
been specified.
(i) Compensation @ 1.5 % per month of delay

for delay of work to be computed on per day basis:
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Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of
the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with [IM Raipur. In case, the contractor does
not achieve a particular milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of Extension of
Time. With-holding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However,
no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 2A
Incentive for early In case, the contractor completes the work ahead of updated stipulated date of completion
completion considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work X

stipulated period/tendered cost), a bonus @ 1% (one per cent) of the tendered value per
month computed on per day basis, shall be payable to the contractor, subject to a maximum
limit of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be
paid along with final bill after completion of work. Provided always that provision of the Clause
2A shall be applicable only when so provided in ‘Schedule F’.

CLAUSE 3
When Contract Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
can be prejudice to his any other rights or remedy against the contractor in respect of any delay,
Determined inferior workmanship, any claims for damages and/or any other provisions of this contract

or otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or unworkman like manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter.

(i)  If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Engineer-in-Charge.

(iii) If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in [IM Raipur service or to
any other person on his behalf any gift or consideration of any kind as an inducement
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or reward for doing or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other contract for [IM Raipur.

(vi) If the contractor shall enter into a contract with 1IM Raipur in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

(vii) If the contractor had secured the contract with IIM Raipur as a result of wrong
tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

(x) If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days.

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-Charge on behalf of the IIM Raipur shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence).
Upon such determination, the Security Deposit already recovered and Performance
Guarantee under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of IIM Raipur.

(b) After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his
hands and to give it to another contractor to complete the work. The contractor,
whose contract is determined as above, shall not be allowed to participate in the
tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or
with a view to the execution of the work or the performance of the contract. And in case action is
taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereof or actually performed under this

Signature of Contractor 34 Signature of Employer



IIM

GENERAL CONDITIONS OF CONTRACT RAIPUR

Contractor liable to
pay Compensation
even if action not
taken under Clause 3

Time and Extension
for Delay

contract unless and until the Engineer-in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work or one month whichever is higher,
either party may close the contract. In case contractor wants to close the contract, he shall
give notice to IIM Raipur stating the failure on the part of 1IM Raipur. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within following time limits:

(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. (ii) If the Tendered value of
work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 21 days. (iii) If the Tendered value
of work exceeds Rs. 2.5 Crore : 30 days.

If Performance Guarantee is not released within prescribed time limit, then a simple
interest @ 0.25% per month shall be payable on Performance Guarantee amount to the
contractor from the date of expiry of prescribed time limit.

A compensation for such eventuality, on account of damages etc. shall be payable @
0.25% of tendered amount subject to maximum limit of Rs. 10 lacs.

CLAUSE 4

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding
be exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires
after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work/or any part
thereof, paying or allowing for the same in account at the contract rates, or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or stores from the premises (within a time
to be specified in such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer-in-Charge may remove them at the contractor’'s expense or sell them by
auction or private sale on account of the contractor and his risk in all respects and the certificate of
the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds
and expenses of any such sale shall be final and conclusive against the contractor.

CLAUSE 5

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the
extended time in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from such time period as mentioned in
schedule ‘F’ or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, 1IM
Raipur shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the performance guarantee absolutely.
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5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart for each mile stone and get it approved by IIM Raipur. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time imposed in
the Contract documents, and further to ensure good progress during the execution of the
work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per mile stones given in Schedule ‘F’.

(a) Project Management shall be done by using project management software for works
costing more than Rs. 5 Crore.

(b) The project management shall be done using M.S. Project software for works costing
more than Rs. 5 Crore and up to Rs. 20 Crore.
For works costing more than Rs. 20 Crore, project management shall be done using
Primavera Software.

PROGRAMME CHART

(i) The Contractor shall prepare an integrated programme chart in MS
Project/Primavera software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated period or
earlier and submit the same for approval to the Engineer-in-Charge within ten days
of award of the contract. A recovery of Rs. 2500/- (for works costing upto Rs. 20
Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on
per day basis in case of delay in submission of the above programme.

(i) The programme chart should include the following:
(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.
Programme of procurement of machinery / equipments having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by
the contractor. In addition to above, to achieve the progress of Work as per
programme, the contractor must bring at site adequate shuttering material required
for cement concrete and R.C.C. works etc. for three floors within one month from the
date of start of work till the completion of RCC work as per requirement of work. The
contractor shall submit shuttering schedule adequate to complete structure work
within laid down physical milestone.

(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work
does not conform to the approved programme referred above or after rescheduling of
milestones, the contractor shall produce a revised programme within 7 (seven) days,
showing the modifications to the approved programme to ensure timely completion of
the work. The modified schedule of programme shall be approved by the Engineer in
Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/-
(for works costing more than Rs. 20 Crores) shall be made on per day basis in case
of delay in submission of the modified programme.

(iv) The submission for approval by the Engineer-in-Charge of such programme or such
particulars shall not relieve the contractor of any of the duties or responsibilities
under the contract. This is without prejudice to the right of Engineer-in-Charge to take
action against the contractor as per terms and conditions of the agreement.
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(v) The contractor shall submit the progress report using MS Project/Primavira software
with base line programme referred above for the work done during previous month to
the Engineer-in-charge on or before 5th day of each month failing which a recovery
Rs. 2500/ - (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing
more than Rs. 20 Crores) shall be made on per day basis in case of delay in
submission of the monthly progress report.

5.2 If the work(s) be delayed by:-
(i) force majeure, or
(ii) abnormally bad weather, or
(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract, or

(vi) non-availability of stores, which are the responsibility of IIM Raipur to supply or

(vii) non-availability or break down of tools and Plant to be supplied or supplied by IIM
Raipur or

(viii)any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor’s control.

then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the authority as indicated in Schedule ‘F’ but
shall nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor (As per Appendix XVI) in writing within
fourteen days of the happening of the event causing delay on the prescribed form to the
authority as indicated in Schedule ‘F’. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

In any such case the authority as indicated in Schedule ‘F' may give a fair and
reasonable extension of time and reschedule the mile stones for completion of work.
Such extension or rescheduling of the milestones shall be communicated to the
Contractor by the authority as indicated in Schedule ‘F’ in writing, within 3 months or 4
weeks of the date of receipt of such request with all supporting documents respectively
failing which it will be deemed that rescheduling of milestones have been approved.

Non-application by the contractor for extension of time/ rescheduling of the milestones
shall not be a bar for giving a fair and reasonable extension/ rescheduling of the
milestones by the authority as indicated in Schedule ‘F’ and this shall be binding on the

contractor.

Measurements of
Work Done CLAUSE 6

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement
Book and/or level field book so that a complete record is obtained of all works performed
under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer-
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in-Charge and the contractor or their representatives in token of their acceptance. If the
contractor objects to any of the measurements recorded, a note shall be made to that
effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work
of recording measurements is suspended by the Engineer-in-Charge or his representative,
the Engineer-in-Charge and IIM Raipur shall not entertain any claim from contractor for any
loss or damages on this account. If the contractor or his authorized representative does not
remain present at the time of such measurements after the contractor or his authorized
representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his representative shall
be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available, then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the work, and if
any work shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer-in-Charge’s consent being obtained in writing, the
same shall be uncovered at the Contractor’'s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of IIM Raipur to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to
such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which
it relates nor shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 6A

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor
and compiled in the shape of the Computerized Measurement Book having pages of A-4
size as per the format of IIM Raipur so that a complete record is obtained of all the items
of works performed under the contract.
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All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked by
the contractor from the Engineer-in-Charge or his authorized representative as per
interval or program fixed in consultation with Engineer-in-Charge or his authorized
representative. After the necessary corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the contractor for incorporating the corrections
and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-
in-Charge and the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from
the Engineer-in-Charge and/or his authorized representative. The contractor will,
thereafter, incorporate such changes as may be done during these checks/test checks in
his draft computerized measurements, and submit to [IM Raipur a computerized
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by IIM Raipur. Thereafter, the MB shall be taken in the
Divisional Office records, and allotted a number as per the Register of Computerised MBs.
This should be done before the corresponding bill is submitted to the Division Office for
payment. The contractor shall submit two spare copies of such computerized MB’s for the
purpose of reference and record by the various officers of IIM Raipur.

The contractor shall also submit to IIM Raipur separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed
by the Division Office and allotted a number as per the computerized record in the same
way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Engineer-
in-Charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing
beyond the reach of checking and/or test checking the measurement of any work in order that
the same may be checked and/or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking and/or test checking
measurement and shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorized representative in charge
of the work who shall within the aforesaid period of seven days inspect the work, and if any
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work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Engineer-in-Charge’s
consent being obtained in writing the same shall be uncovered at the Contractor's
expense, or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of IIM Raipur to check the measurements recorded by contractor
and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of
any item of work in the measurement book and/or its payment in the interim, on account
of final bill shall not be considered as conclusive evidence as to the sufficiency of any
work or material to which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects liability period.

CLAUSE 7

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after
the whole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall
be submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of 1IM Raipur in triplicate on or before the date of every month
fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid
any such interim payment if the gross work done together with net payment/ adjustment of
advances for material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange
to have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable to the
contractor. Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall be
paid by 21 working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Asstt. Engineer together with the account of the material issued by
[IM Raipur, or dismantled materials, if any. In the case of works outside the headquarters of
the Engineer- in-Charge, the period of ten working days will be extended to fifteen working
days. In case of delay in payment of intermediate bills after 45 days of submission of bill by
the contractor provided the bill submitted by the contractor found to be in order, a simple
interest @ 7.5% per annum shall be paid to the contractor from the date of expiry of
prescribed time limit which will be compounded on yearly basis.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-Charge relating to the work done or materials delivered forming part
of such payment, may be modified or corrected by any subsequent such certificate(s) or by
the final certificate and shall not by itself be conclusive evidence that any work or materials to
which it relates is/are in accordance with the contract and specifications. Any such interim
payment, or any part thereof shall not in any respect conclude, determine or affect in any way
powers of the Engineer-in-Charge under the contract or any of such payments be treated -
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as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of 1IM Raipur to
take action under the terms of this contract for delay in the completion of work, if the
extension of date of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt.
Engineer to the effect that the work has been completed up to the level in question make
interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level (including
sunshade etc.) and slab level, for each floor working out at 75% of the assessed value.
The advance payments so allowed shall be adjusted in the subsequent interim bill by
taking detailed measurements thereof.

In case of composite tenders, running payment for the major component shall be made
by Engineer-in-Charge of major discipline to the main contractor. Running payment for
minor component shall be made by the Engineer-in-Charge of the discipline of minor
component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within
15 days of receipt of each running account payment, then on the written complaint of
contractor associated for such minor component, Engineer in charge of minor component
shall serve the show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the contractor
associated for minor component as per the terms and conditions of the agreement drawn
between main contractor and associate contractor fixed by him. Such payment made to the
associate contractor shall be recovered by Engineer-in-charge of major or minor component
from the next R/A/ final bill due to main contractor as the case may be.

CLAUSE 8

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish
the contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete until the contractor shall
have removed from the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their work people
on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows,
walls, floor or other parts of the building, in, upon, or about which the work is to be executed
or of which he may have had possession for the purpose of the execution; thereof, and not
until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail
to comply with the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
before the date fixed for the completion of work, the Engineer-in-Charge may at the expense
of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.
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When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done:
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days’ notice in writing to the contractor.

CLAUSE 8B

The contractor shall submit completion plan as required vide General Specifications for
Electrical works (Part-l internal) 2005 and (Part-ll External) 1994 as applicable within
thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000
(Rs. Fifteen thousand only) as may be fixed by the Engineer-in-Charge concerned and in
this respect the decision of the Engineer-in-Charge shall be final and binding on the
contractor.

The contractor shall submit completion plan for water, sewerage and drainage line plan
within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, IIM Raipur will get
it done through other agency at his cost and actual expenses incurred plus Rs. 15,000/-
for the same shall be recovered from the contractor.

CLAUSE 9

The final bill shall be submitted by the contractor in the same manner as specified in interim
bills within three months of physical completion of the work or within one month of the date of
the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No
further claims shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of the bill in
respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period specified
hereinunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-
Charge or his authorized Asstt. Engineer, complete with account of materials issued by IIM
Raipur and dismantled materials.

(i) If the Tendered value of work is up to Rs. 45 lac : 2 months (ii) If the Tendered
value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months (iii) If the
Tendered value of work exceeds Rs. 2.5 Crore : 6 months

In case of delay in payment of final bills after prescribed time limit, a simple interest @
7.5% per annum shall be paid to the contractor from the date of expiry of prescribed time
limit which will be compounded on yearly basis, provided the final bill submitted by the
contractor found to be in order.

CLAUSE 9A

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct to
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in
the form of a legally valid document such as a power of attorney conferring authority on the
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bank; registered financial, co-operative or thrift societies or recognized financial
institutions to receive payments and (2) his own acceptance of the correctness of the
amount made out as being due to him by IIM Raipur or his signature on the bill or other
claim preferred against IIM Raipur before settlement by the Engineer-in-Charge of the
account or claim by payment to the bank, registered financial, co-operative or thrift
societies or recognized financial institutions. While the receipt given by such banks;
registered financial, co-operative or thrift societies or recognized financial institutions
shall constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and discharged through his bank,
registered financial, co-operative or thrift societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered
financial, co-operative or thrift societies or recognized financial institutions any rights or
equities visa-vis the IIM Raipur.

Materials supplied CLAUSE 10

by IIM Raipur

Materials which IIM Raipur will supply are shown in Schedule ‘B’ which also stipulates
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall
be bound to procure them from the Engineer-in-Charge.

As soon as the work is awarded, the contractor shall finalise the programme for the
completion of work as per clause 5 of this contract and shall give his estimates of
materials required on the basis of drawings/or schedule of quantities of the work. The
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be
issued to him keeping in view the progress of work as assessed by the Engineer-in-
Charge, in accordance with the agreed phased programme of work indicating monthly
requirements of various materials. The contractor shall place his indent in writing for
issue of such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the value of the
materials so supplied at the rates specified in the aforesaid schedule shall be set off or
deducted, as and when materials are consumed in items of work (including normal
wastage) for which payment is being made to the contractor, from any sum then due or
which may therefore become due to the contractor under the contract or otherwise or
from the security deposit. At the time of submission of bills, the contractor shall certify
that balance of materials supplied is available at site in original good condition.

The contractor shall submit along with every running bill (on account or interim bill) material
wise reconciliation statements supported by complete calculations reconciling total issue, total
consumption and certified balance (diameter/section-wise in the case of steel) and resulting
variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and
binding on the contractor) be within his rights to follow the procedure of recovery in clause 42
at any stage of the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to site,
unloading, storing under cover as required, cutting assembling and joining the several parts
together as necessary. Notwithstanding anything to the contrary contained in any other clause
of the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or
procured with the assistance of [IM Raipur shall remain the absolute property of [IM Raipur
and the contractor shall be the trustee of the stores/materials, and the said stores/materials
shall not be removed/disposed off from the site of the work on any account and shall be at all
times open to inspection by the Engineer-in-Charge or his authorized agent. Any such
stores/materials remaining unused shall be returned to the Engineer-in-Charge in as good a
condition in which they were originally supplied at a place directed by him, at a place of issue
or any other place specified by him as he shall require, but in case it is decided not to take
back the stores/materials the contractor shall have no claim for s
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compensation on any account of such stores/materials so supplied to him as aforesaid
and not used by him or for any wastage in or damage to in such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the stores/
materials on being paid or credited such price as the Engineer-in-Charge shall determine,
having due regard to the condition of the stores/materials. The price allowed for credit to the
contractor, however, shall be at the prevailing market rate not exceeding the amount charged
to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be
final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in
addition to throwing himself open to account for contravention of the terms of the licences or
permit and/or for criminal breach of trust, be liable to IIM Raipur for all advantages or profits
resulting or which in the usual course would have resulted to him by reason of such breach.
Provided that the contractor shall in no case be entitled to any compensation or damages on
account of any delay in supply or non-supply thereof all or any such materials and stores
provided further that the contractor shall be bound to execute the entire work if the materials
are supplied by IIM Raipur within the original scheduled time for completion of the work plus
50% thereof or schedule time plus 6 months whichever is more if the time of completion of
work exceeds 12 months, but if a part of the materials only has been supplied within the
aforesaid period, then the contractor shall be bound to do so much of the work as may be
possible with the materials and stores supplied in the aforesaid period. For the completion of
the rest of the work, the contractor shall be entitled to such extension of time as may be
determined by the Engineer-in-Charge whose decision in this regard shall be final and binding
on the contractor.

The contractor shall see that only the required quantities of materials are got issued. Any such
material remaining unused and in perfectly good/original condition at the time of completion or
determination of the contract shall be returned to the Engineer-in-Charge at the stores from
which it was issued or at a place directed by him by a notice in writing. The contractor shall
not be entitled for loading, transporting, unloading and stacking of such unused material
except for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10A
The contractor shall, at his own expense, provide all materials, required for the works
other than those which are stipulated to be supplied by IIM Raipur.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of
supply of samples or within such further period as he may require intimate to the
Contractor in writing whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval, fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of
the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented
by the samples until the required tests or analysis have been made and materials finally
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.
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The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the Engineer-in-Charge may require for collecting, and preparing the required number of
samples for such tests at such time and to such place or places as may be directed by the
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his
authorized representative shall at all times have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have
full powers to require other proper materials to be substituted thereof and in case of default,
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for
conducting routine field tests. The lab shall be equipped at least with the testing
equipment as specified in schedule F.

CLAUSE 10B

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work up to
90% of the assessed value of any materials which are in the opinion of the Engineer-in-
Charge non-perishable, non-fragile and non-combustible and are in accordance with the
contract and which have been brought on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes but which
have not at the time of advance been incorporated in the works. When materials on
account of which an advance has been made under this sub-clause are incorporated in
the work, the amount of such advance shall be recovered/deducted from the next
payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-Charge provided the
contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer- in-Charge shall be final and binding on the
contractor in this matter. No secured advance, shall however, be paid on high-risk
materials such as ordinary glass, sand, petrol, diesel etc.

(i) Mobilization advance not exceeding 10% of the tendered value may be given, if requested by
the contractor in writing within one month of the order to commence the work. Such advance
shall be in two or more installments to be determined by the Engineer-in-Charge at his sole
discretion. The first installment of such advance shall be released by the Engineer-in-charge to
the contractor on a request made by the contractor to the Engineer-in-Charge in this behalf.
The second and subsequent installments shall be released by the Engineer- in- Charge only
after the contractor furnishes a proof of the satisfactory utilization of the earlier installment to
the entire satisfaction of the Engineer-in-Charge.

Before any installment of advance is released, the contractor shall execute a Bank
Guarantee Bonds not more than 6 in number from Scheduled Bank for the amount equal
to 110% of the amount of advance and valid for the period till recovery of advance. This
(Bank Guarantee from Scheduled Bank for the amount equal to 110% of the balance
amount of advance) shall be kept renewed from time to time to cover the balance amount
and likely period of complete recovery. T
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Provided always that provision of Clause 10 B (ii) shall be applicable only when so
provided in ‘Schedule F’.

An advance for plant, machinery & shuttering material required for the work and brought
to site by the Contractor may be given if requested by the contractor in writing within one
month of bringing such plant and machinery to site. Such advance shall be given on such
plant and machinery which in the opinion of the Engineer-in-charge will add to the
expeditious execution of work and improve the quality of work. The amount of advance
shall be restricted to 5% percent of the tender value. In the case of new plant and
equipment to be purchased for the work, the advance shall be restricted to 90% of the
price of such new plant and equipment paid by the contractor for which the contractor
shall produce evidence satisfactory to the Engineer-in-Charge. In the case of second
hand and used plants and equipment, the amount of such advance shall be limited to
50% of the depreciated value of plant and equipment as may be decided by the
Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-Charge,
submit the statement of value of such old plant and equipment duly approved by a
Registered Valuer recognized by the Central Board of Direct Taxes under the Income-
Tax Act, 1961. No such advance shall be paid on any plant and equipment of perishable
nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy five per
cent of such amount of advance shall be paid after the plant & equipment is brought to
site and balance twenty five percent on successfully commissioning the same.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment to the
contractor.

2. Engineerin Charge, and
3. The contractor.

This advance shall further be subject to the condition that such plant and equipment
(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and
are in working order and are maintained in working order; (c) hypothecated to 1IM
Raipur as specified by the Engineer-in-Charge before the payment of advance is
released. The contractor shall not be permitted to remove from the site such
hypothecated plant and equipment without the prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for maintaining such plant
and equipment in good working order during the entire period of hypothecation failing
which such advance shall be entirely recovered in lump sum. For this purpose, steel
scaffolding and form work shall be treated as plant and equipment.

The contractor shall insure the Plant and Machinery for which mobilization advance
is sought and given, for a sum sufficient to provide for their replacement at site. Any
amounts not recovered from the insurer will be borne by the contractor.

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear
simple interest at the rate of 10 per cent per annum and shall be calculated from the date
of payment to the date of recovery, both days inclusive, on the outstanding amount of
advance. Recovery of such sums advanced shall be made by the deduction from the
contractor’s bills commencing after first ten per cent of the gross value of the work is
executed and paid, on pro-rata percentage basis to the gross value of the work billed
beyond 10% in such a way that the entire advance is recovered by the time eighty per
cent of the gross value of the contract is executed and paid, together with interest due on
the entire outstanding amount up to the date of recovery of the installment.
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(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of
mobilization advance and plant and equipment advance may be extended in the
discretion of the Engineer-in-Charge.

CLAUSE 10C

If after submission of the tender, the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and not being a material supplied from the
Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour
increases as a direct result of the coming into force of any fresh law, or statutory rule or order
(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom
Duty/Service Tax/Goods and Service Tax (GST)) beyond the prices/wages prevailing at the
time of the last stipulated date of receipt of tenders including extensions, if any, for the work
during contract period including the justified period extended under the provisions of clause 5
of the contract without any action under clause 2, then the amount of the contract shall
accordingly be varied and provided further that any such increase shall be limited to the
price/wages prevailing at the time of updated stipulated date of completion considering effect
of extra work (extra time to be calculated on prorata basis only as cost of extra work x
stipulated period/tendered amount).

If after submission of the tender, the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and not being a material supplied from the
Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as
prevailing at the time of last stipulated date of receipt of tender including extensions, if any, is
decreased as a direct result of the coming into force of any fresh law or statutory rules or
order (but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom
Duty/Service Tax/Goods and Service Tax (GST)), IIM Raipur shall in respect of materials
incorporated in the works (excluding the materials covered under Clause 10CA and not being
material supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 hereof)
and/or labour engaged on the execution of the work after the date of coming into force of such
law statutory rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/or wages as
prevailed at the time of the last stipulated date for receipt of tenders including extensions if
any for the work and the prices of materials and/or wages of labour on the coming into force of
such law, statutory rule or order. This will be applicable for the contract period including the
justified period extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-Charge may call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in
the price of any such materials and/or wages of labour, give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition together with
all information relating thereto which he may be in position to supply.

For this purpose, the labour component of the work executed during period under consideration
shall be the percentage as specified in Schedule F, of the value of work done during that period
and the increase/decrease in labour shall be considered on the minimum daily wages in rupees of
any unskilled adult male mazdoor, fixed under any law, statutory rule or order.

CLAUSE 10 CA

If after submission of the tender, the price of materials specified in Schedule F increases/
decreases beyond the base price(s) as indicated in Schedule F for the work, then the amount
of the contract shall accordingly be varied and provided further that any such variations shall
be effected for stipulated period of Contract including the justified period extended under the
provisions of Clause 5 of the Contract without any action under Clause 2. s
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However, for work done/during the justified period extended as above, it will be limited to
indices prevailing at the time of updated stipulated date of completion considering the
effect of extra work (extra time to be calculated on pro-rata basis only as cost of extra
work x stipulated period/tendered cost).

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall
be determined by the Price indices issued by the Director General, CPWD. For other items
provided in the Schedule ‘F’, this shall be determined by the All India Wholesale Price Indices
of materials as published by Economic Advisor to Government of India, Ministry of Commerce
and Industry. Base price for cement, steel reinforcement, structural steel and POL shall be as
issued under the authority of Director General CPWD applicable for Delhi including Noida,
Gurgaon, Faridabad & Ghaziabad and for other places as issued under the authority of Zonal
Chief Engineer, CPWD and base price of other materials issued by concerned Zonal chief
Engineer and as indicated in Schedule ‘F’. In case, price index of a particular material is not
issued by Ministry of Commerce and Industry, then the price index of nearest similar material
as indicated in Schedule ‘F’ shall be followed.

The amount of the contract shall accordingly be varied for all such materials and will be
worked out as per the formula given below for individual material: -

Adjustment for component of individual material

yop cl—Cl,
=PXQX——
¢ cl,

Where,

V = Variation in material cost i.e. increase or decrease in the amount of
rupees to be paid or recovered.

P = Base Price of material as issued under authority of DG, CPWD or
concerned Zonal Chief Engineer and as indicated in Schedule "F".

For Projects and Original Works

Q= Quantity of material brought at site for bonafide use in the works since
previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra /substituted item,
paid/to be paid at rates derived on the basis of market rate under
clause 12.2.

For Maintenance Works

Q= Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated
quantity of items beyond deviation limit paid at agreement rate and
extra /substituted item being scheduled items, but excluding non
schedule extra /substituted item paid/to be paid at market rate under
clause 12.2.

Clo = Price index for cement, steel reinforcement bars structural steel and
POL as issued by the DG, CPWD and corresponding to the time of
base price of respective material indicated in Schedule ‘F’. For other
items, if any, provided in Schedule ‘F’, All India Wholesale Price Index
for the material as published by the Economic Advisor to Government
of India, Ministry of Industry and Commerce and corresponding to the
time of base price of respective material indicated in Schedule ‘F.
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CI = Price index for cement, steel reinforcement bars, structural steel and
POL as issued under the authority of DG, CPWD for period under
consideration. For other items, if any, provided in Schedule ‘F’, All
India Wholesale Price Index for the material for period under
consideration as published by Economic Advisor to Government of
India, Ministry of Industry and Commerce.

Note: (i) In respect of the justified period extended under the provisions
of clause 5 of the contract without any action under clause 2,
the index prevailing at the time of updated stipulated date of
completion considering the effect of extra work (extra time to
be calculated on prorata basis only as cost of extra work x
stipulated period/ tendered cost) shall be considered.

Provided always that provisions of the preceding Clause 10 C shall not
be applicable in respect of Materials covered in this Clause.

(ii) If during progress of work or at the time of completion of work, it is
noticed that any material brought at site is in excess of
requirement, then amount of escalation if paid earlier on such
excess quantity of material shall be recovered on the basis of cost
indices as applied at the time of payment of escalation or as
prevailing at the time of effecting recovery, whichever is higher.

(ii) Cement mentioned wherever in this clause includes Cement
component used in RMC brought at site from outside approved
RMC plants, if any.

(iv) The date wise record of ready mix concrete shall be kept in a
register and the cement consumption for the same shall be
calculated accordingly.

(v) If built-up steel items are brought at site from workshop, then the
variation shall be paid for the structural steel up to the period
when the built-up item/finished product is brought at site.

CLAUSE 10 CC

If the prices of materials (not being materials supplied or services rendered at fixed prices
by IIM Raipur in accordance with clause 10 & 34 thereof) and/or wages of labour required
for execution of the work increase, the contractor shall be compensated for such increase
as per provisions detailed below and the amount of the contract shall accordingly be
varied, subject to the condition that that such compensation for escalation in prices and
wages shall be available only for the work done during the stipulated period of the
contract including the justified period extended under the provisions of clause 5 of the
contract without any action under clause 2. However, for the work done during the
justified period extended as above, the compensation as detailed below will be limited to
prices/wages prevailing at the time of updated stipulated date of completion considering
the effect of extra work (extra time to be calculated on pro-rata basis only as cost of extra
work x stipulated period/tendered cost). No such compensation shall be payable for a
work for which the stipulated period of completion is equal to or less than the time as
specified in Schedule F. Such compensation for escalation in the prices of materials and
labour, when due, shall be worked out based on the following provisions: -

(i) The base date for working out such escalation shall be the last stipulated date of
receipt of tenders including extension, if any.
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(i) The cost of work on which escalation will be payable shall be reckoned as below

(iif)

(a) Gross value of work done up to this quarter : (A)
(b) Gross value of work done up to the last quarter : (B)
(c) Gross value of work done since previous quarter (A-B) (C)
(d) Full assessed value of Secured Advance (excluding materials

Covered under Clause 10 CA) fresh paid in this quarter : (D)
(e) Full assessed value of Secured Advance (excluding materials

Covered under Clause 10 CA) recovered in this quarter : (E)
(f) Full assessed value of Secured Advance for which escalation

Payable in this quarter (D-E): (F)
(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter(G-H): )

Extra items/deviated quantities of items paid as per Clause 12

Based on prevailing market rates during this quarter: (J)
Then, M = C+F+I-J

= 0.85M

(k) Less cost of material supplied by IIM Raipur as per
Clause 10 and recovered during the quarter (K)

(I) Less cost of services rendered at fixed charges as per Clause
34 and recovered during the quarter (L)

Cost of work for which escalation is applicable:

W=N-(K+L)

Components for materials (except cement, reinforcement bars, structural steel, POL
or other materials covered under clause 10 CA) labour, etc. shall be pre-determined
for every work and incorporated in the conditions of contract attached to the tender
papers included in Schedule ‘F’. The decision of the Engineer-in-Charge in working
out such percentage shall be binding on the contractors.

(iv) The compensation for escalation for other materials (excluding cement,
reinforcement bars, structural steel, POL or other materials covered under clause 10
CA\) shall be worked as per the formula given below:-

Signature of Contractor

(a) Adjustment for civil component (except cement, structural steel, reinforcement
bars, POL and other materials covered under clause 10CA) / electrical
component of construction ‘Materials’

Vm

Xm

Mi

X MI-MI
Vy =W x22x—2
100 MIo

Variation in material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Cost of Work done worked out as indicated in sub-para (ii) of Clause
10CC.

Component of ‘materials’ (except cement, structural steel, reinforcement
bars POL and other materials covered under clause10CA) expressed
as

percent of the total value of work.

All India Wholesale Price Index for civil component/electrical component*
of construction material as worked out on the basis of All India Wholesale
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Price Index for Individual Commodities/ Group Items for the period under
consideration as published by Economic Advisor to Govt. of India, Ministry of
Industry & Commerce and applying weightages to the Individual
Commodities/Group Items. (In respect of the justified period extended under
the provisions of clause 5 of the contract without any action under clause 2,
the index prevailing at the time of updated stipulated date of completion
considering the effect of extra work (extra time to be calculated

on prorata basis only as cost of extra work x stipulated
period/tendered cost, shall be considered.)

Mlo = All India Wholesale Price Index for civil component/electrical component* of
construction material as worked out on the basis of All India
Wholesale Price Index for Individual Commodities/Group Items valid
on the last stipulated date of receipt of tender including extension, if
any, as published by the Economic Advisor to Govt. of India, Ministry
of Industry & Commerce and applying weightages to the Individual
Commodities/Group items.

*Note: relevant component only will be applicable.

(v) The following principles shall be followed while working out the indices mentioned in

para (iv) above.

(a) The compensation for escalation shall be worked out at quarterly intervals and shall

be with respect to the cost of work done as per bills paid during the three calendar
months of the said quarter. The dates of preparation of bills as finally entered in the
Measurement Book by the Assistant Engineer/ date of submission of bill finally by the
contractor to 1IM Raipur in case of Computerised measurement books shall be the
guiding factor to decide the bills relevant to the quarterly interval. The first such
payment shall be made at the end of three months after the month (excluding the
month in which tender was accepted) and thereafter at three months’ interval. At the
time of completion of the work, the last period for payment might become less than 3
months, depending on the actual date of completion.

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is

paid shall be the arithmetical average of the indices relevant to the three calendar
months. If the period up to date of completion after the quarter covered by the last
such installment of payment, is less than three months, the index MI and FI shall be
the average of the indices for the months falling within that period.

(vi) The compensation for escalation for labour shall be worked out as per the formula given

Signature of Contractor

below: -

VL =W Y LI — LI,
= X X
100 LI,

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to
be paid or recovered.

w :  Value of work done, worked out as indicated in sub-para (ii) above.

Y : Component of labour expressed as a percentage of the total value of the
work.

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under

any law, statutory rule or order as applicable on the last date of the

quarter previous to the one under consideration. (In respect of the justified
period extended under the provisions of clause 5 of the contract without
any action under clause 2, the minimum wage prevailing on the last date
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of quarter previous to the quarter pertaining to updated stipulated
date of Completion considering the effect of extra work (extra time to
be calculated on prorata basis only as cost of extra work x stipulated
period/tendered cost, shall be considered.)

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor,
fixed under any law, statutory rule or order as on the last stipulated
date of receipt of tender including extension, if any.

(vii) The following principles will be followed while working out the compensation as per
sub-para (vi) above.

(@)

(c)

The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi)
above shall be the higher of the wage notified by Government of India, Ministry
of Labour and that notified by the local administration both relevant to the place
of work and the period of reckoning.

The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters;

Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled adult male
mazdoor alone shall form the basis for working out the escalation compensation
payable on the labour component.

(viii) In the event the price of materials and/or wages of labour required for execution of
the work decrease/s, there shall be a downward adjustment of the cost of work so
that such price of materials and/or wages of labour shall be deductible from the cost
of work under this contract and in this regard the formula herein before stated under
this Clause 10CC shall mutatis mutandis apply, provided that:

(@)

(b)

no such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of
completion of the work is equal to or less than the time as specified in Schedule ‘F’.

the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by
which the provision of this sub-clause shall be implemented from time to time
and the decision of the Engineer-in-Charge in this behalf shall be final and
binding on the contractor.

(ix) Provided always that: -

(@)
(b)

Where provisions of clause 10CC are applicable, provisions of clause 10C will
not be applicable but provisions of clause 10CA will be applicable.

Where provisions of clause 10CC are not applicable, provisions of clause 10C
and 10CA will become applicable.

Note: Updated stipulated date of completion (period of completion plus extra time for extra
work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken
into account for calculating the extra time under clause 12.1 for extra time shall not
be considered while calculating the updated stipulated date of completion for this
purpose in clause 10C, clause 10CA, and clause 10CC.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material IIM excavation of the site for a work, etc. as IIM Raipur’'s property and such materials shall

Raipur be disposed off to the best advantage of IIM Raipur according to the instructions in

Property
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writing issued by the Engineer-in-Charge.
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CLAUSE 11

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and
the contractor shall be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the standard specifications
of Central Public Works Department specified in Schedule ‘F’ or in any Bureau of Indian Standard
or any other, published standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and
methods of construction.

CLAUSE 12:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions
to, or substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons and
the contractor shall be bound to carry out the works in accordance with any instructions given
to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions
or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as
hereafter provided.

The completion cost of any agreement for Maintenance works including works of upgradation,
aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount.

12.1 The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

12.2 A. For Project and original works:

In the case of extra item(s) (items that are completely new, and are in addition to the items
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence
of the item(s) claim rates, supported by proper analysis, which shall include invoices, vouchers etc.
and Manufacturer's specification for the work failing which the rate approved later by the Engineer-
in-charge shall be binding and the engineer-in-charge shall within prescribed time limit of the
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined failing which it will be deemed

to
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For Maintenance works including works of upgradation, aesthetic, special
repair, addition/ alteration:

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates
items), these shall be paid as per the schedule rate plus cost index (at the time
of tender) plus/minus percentage above/ below quoted contract amount.

Payment of Extra items in case of non-schedule items (Non-DSR items) shall
be made as per the prevailing market rate.

For Project and original works:

In the case of substituted items (items that are taken up with partial substitution
or in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(a) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).

For Maintenance works including works of upgradation, aesthetic, special
repair, addition/ alteration:

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of
Rates items), these shall be paid as per the schedule rate plus cost index (at
the time of tender) plus/minus percentage above/ below quoted contract
amount. Payment of Substitute in case of non-schedule items (Non-DSR items)
shall be made as per the prevailing market rate.

For Project and original works:

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

For Maintenance works including works of upgradation, aesthetic, special
repair, addition/ alteration:

In the case of contract items, which exceed the limits laid down in schedule F,
the contractor shall be paid rates specified in the schedule of quantities.

54 Signature of Employer



IIM

GENERAL CONDITIONS OF CONTRACT RAIPUR

12.3

124

12.5

12.6

Signature of Contractor

The prescribed time limits for finalising rates for Extra Item(s), Substitute
Item(s) and Deviated Quantities of contract items is 30 days after submission of
proposal by the contractor without observation of the Engineer-in-Charge.

A. For Project and original works:

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

B. For Maintenance works including works of upgradation, aesthetic, special
repair, addition/ alteration:

In case of decrease in the rates prevailing in the market of items for the work in
excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after
giving notice to the contractor within one month of occurrence of the excess and
after taking into consideration any reply received from him within fifteen days of the
receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

The contractor shall send to the Engineer-in-Charge once every three months, an up to
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitted and of all additional work ordered by the
Engineer-in-Charge which he has executed during the preceding quarter failing which
the contractor shall be deemed to have waived his right. However, the Engineer-in-
Charge may authorise consideration of such claims on merits.

For the purpose of operation of Schedule “F”, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1
level whichever is lower.

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/ tanks and other elevated structures: All works up to 1.2 metres
above the ground level.

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2
metres above the ground level.

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level
whichever is lower.

(vi) For Roads, all items of excavation and filling including treatment of sub base.

Any operation incidental to or necessarily has to be in contemplation of tenderer while
filing. tender, or necessary for proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether or not, specifically
indicated in the description of the item and the relevant specifications, shall be deemed
to be included in the rates quoted by the tenderer or the rate given in the said schedule
of rates, as the case may be. Nothing extra shall be admissible for such operations:
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Foreclosure of CLAUSE 13

contract due to If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or
Abandonment or reduce the scope of the works for any reason whatsoever and hence not require the whole or
Reduction in any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to
Scope of Work that effect to the contractor and the contractor shall act accordingly in the matter. The contractor

shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.

(i) IM Raipur shall have the option to take over contractor's materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work) provided, however 1IM Raipur shall
be bound to take over the materials or such portions thereof as the contractor does not
desire to retain. For materials taken over or to be taken over by IIM Raipur, cost of such
materials as detailed by Engineer-in-Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

(iii) If any materials supplied by IIM Raipur are rendered surplus, the same except normal
wastage shall be returned by the contractor to IIM Raipur at rates not exceeding
those at which these were originally issued, less allowance for any deterioration or
damage which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to IIM Raipur
stores, if so required by IIM Raipur, shall be paid.

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

(v) Reasonable compensation for repatriation of contractor’'s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account,
wage books, time sheets and other relevant documents and evidence as may be necessary to
enable him to certify the reasonable amount payable under this condition.

The reasonable number of items on (i), (iv) and (v) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of contractor's materials at site taken over by IIM Raipur as per item (ii) above.
Provided always that against any payments due to the contractor on this account or
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were recoverable by |[IM
Raipur from the contractor under the terms of the contract.

A compensation for such eventuality, on account of damages etc. shall be payable @
0.5% of cost of work remaining incomplete on date of closure i.e. total stipulated cost of
the work less the cost of work actually executed under the contract shall be payable.
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Carrying out part Clause 14

work at risk & cost If contractor:

of contractor (i) At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in
this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or
before the date(s) so determined, and does not complete them within the period specified
in the notice given in writing in that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any
other right or remedy against the contractor which have either accrued or accrue thereafter to
[IM Raipur, by a notice in writing to take the part work / part incomplete work of any item(s)
out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the
risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of
loss or damage suffered by [IM Raipur because of action under this clause shall not exceed
10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same manner and at the same rate as if it had been carried out by the
original contractor under the terms of his contract, the value of contractor's materials taken
over and incorporated in the work and use of plant and machinery belonging to the contractor.
The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
by IIM Raipur are less than the amount payable to the contractor at his agreement

rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by IIM Raipur in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by [IM Raipur as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to 1IM Raipur in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with
the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advance.on any
account or with a view to the execution of the work or the performance of the contract.: -
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Suspension of CLAUSE 15

Work

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works

or any part thereof for such time and in such manner as the Engineer-in-Charge may

consider necessary so as not to cause any damage or injury to the work already done or

(ii)

(iii)

Signature of Contractor

endanger the safety thereof for any of the following reasons:
(a) on account of any default on the part of the contractor or;

(b) for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of items
of work for which a separate period of completion is specified in the contract and
of which the suspended work forms a part, and;

(b) If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract exceeds
thirty days, the contractor shall, in addition, be entitled to such compensation as the
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages
paid by the contractor to his employees and labour at site, remaining idle during the
period of suspension, adding thereto 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for
more than three months at a time, except when suspension is ordered for reason (a) in
sub-para (i) above, the contractor may after receipt of such order serve a written notice on
the Engineer-in-Charge requiring permission within fifteen days from receipt by the
Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard
to which progress has been suspended and if such permission is not granted within that
time, the contractor, if he intends to treat the suspension, where it affects only a part of
the works as an omission of such part by [IM Raipur or where it affects whole of the
works, as an abandonment of the works by IIM Raipur, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In
the event of the contractor treating the suspension as an abandonment of the contract by
IIM Raipur, he shall have no claim to payment of any compensation on account of any
profit or advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however, be
entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in
respect of salaries and/or wages paid by him to his employees and labour at site,
remaining idle in consequence adding to the total thereof 2% to cover indirect expenses
of the contractor provided the contractor submits his claim supported by details to the
Engineer-in-Charge within 30 days of the expiry of the period of 3 months.
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Compensationin CLAUSE 15 A

case of Delay of
Supply of Material
by IIM Raipur

Action in case Work
not done

as per
Specifications

Contractor Liable
for Damages,
defects during
defect liability
period

The contractor shall not be entitled to claim any compensation from IIM Raipur for the loss

suffered by him on account of delay by IIM Raipur in the supply of materials in schedule 'B'
where such delay is covered by the difficulties relating to the supply of wagons, force majeure
or any reasonable cause beyond the control of [IM Raipur.

This clause 15 A will not be applicable for works where no material is stipulated.

CLAUSE 16

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his
authorized subordinates in charge of the work and all the superior officers, officer of the
Quality

Assurance Unit of IIM Raipur or any organization engaged by IIM Raipur for Quality
Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the same force as if they
had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the work
or to the Chief Engineer as specified in Schedule F or his subordinate officers or the officers
of the organization engaged by I[IM Raipur for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the
execution of the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months (six months in the case of work costing Rs. 10 Lac and below
except road work) of the completion of the work from the Engineer-in-Charge specifying the
work, materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles at
his own charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default. In such case the Engineer-in-Charge may not accept the item of
work at the rates applicable under the contract but may accept such items at reduced rates as
the authority specified in schedule ‘F’ may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and utility of
the item and the structure or he may reject the work outright without any payment and/or get it
and other connected and incidental items rectified, or removed and re-executed at the risk
and cost of the contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be
final and binding on the contractor.

CLAUSE 17

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part
is being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve
months (six months in the case of work costing Rs. Ten lacs and below except road work)
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Contractor to
Supply Tools
& Plants etc.

Recovery of
Compensation
paid to Workmen

after a certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor
shall upon receipt of a notice in writing on that behalf make the same good at his own
expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded
before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work) after the issue of the certificate final or otherwise, of completion of
work, or till the final bill has been prepared and passed whichever is later. Provided that in the
case of road work, if in the opinion of the Engineer-in-Charge, half of the security deposit is
sufficient, to meet all liabilities of the contractor under this contract, half of the security deposit
will be refundable after six months and the remaining half after twelve months of the issue of
the said certificate of completion or till the final bill has been prepared and passed whichever
is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within one month from the date of final payment or within
one month from the date of completion of the maintenance contract whichever is earlier.

CLAUSE 18

The contractor shall provide at his own cost all materials (except such special materials, if
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s
stores), machinery, tools & plants as specified in schedule F. In addition to this,
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary
works required for the proper execution of the work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to
any matter as to which under these conditions he is entitled to be satisfied, or which he is
entitled to require together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite humber of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the work
or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge
at the expense of the contractor and the expenses may be deducted, from any money
due to the contractor, under this contract or otherwise and/or from his security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof.

CLAUSE 18 A

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, IIM Raipur is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, IIM Raipur will recover
from the contractor, the amount of the compensation so paid; and, without prejudice to
the rights of IIM Raipur under sub-section (2) of Section 12, of the said Act, IIM Raipur
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by I[IM Raipur to the contractor whether under this
contract or otherwise. [IM Raipur shall not be bound to contest any claim made against it
under sub-section (1) of Section 12, of the said Act, except on the written request of the
contractor and upon his giving to IIM Raipur full security for all costs for which 1IM Raipur
might become liable in consequence of contesting such claim.
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CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour (Regulation and

Payment and
Amenities to
Workers if
Contractor fails

Labour Laws to
be complied by
the Contractor

Payment of Wages

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, IIM Raipur is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the Contractor’'s Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by IIM Raipur Contractors, [IM Raipur will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to
the rights of IIM Raipur under sub-section(2) of Section 20, and sub-section (4) of Section 21,
of the Contract Labour (Regulation and Abolition) Act, 1970, IIM Raipur shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by |IIM Raipur to the contractor whether under this contract or otherwise IIM Raipur
shall not be bound to contest any claim made against it under sub-section (1) of Section 20,
sub-section (4) of Section 21, of the said Act, except on the written request of the contractor
and upon his giving to [IM Raipur full security for all costs for which 1IM Raipur might become
liable in contesting such claim.

CLAUSE 19

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and
the building and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

CLAUSE 19A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19 B

Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the  Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(i) The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the GEC Campus, Sejbahar, Raipur 492 015 contractor's Labour Regulations made by
Government from time to time in regard to payment of wages, wage period, deductions from
wages recovery of wages not paid and deductions unauthorizedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of employment,

Signature of Contractor 61 Signature of Employer



IIM

GENERAL CONDITIONS OF CONTRACT RAIPUR

inspection and submission of periodical returns and all other matters of the like nature or
as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

(iv) (a)

(b)

The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of non-fulfiiment
of the conditions of the contract for the benefit of the workers, non-payment of
wages or of deductions made from his or their wages which are not justified by
their terms of the contract or non-observance of the Regulations.

Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is
bound to allow to the labours directly or indirectly employed in the works one day
rest for 6 days continuous work and pay wages at the same rate as for duty. In
the event of default, the Engineer-in-Charge shall have the right to deduct the
sum or sums not paid on account of wages for weekly holidays to any labours
and pay the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWQO/DAB/ 43884-91, dated 31-12-1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof
or any other laws relating thereto and the rules made thereunder from time to time.

(vi) The contractor shall indemnify and keep indemnified [IM Raipur against

payments to be made under and for the observance of the laws aforesaid and
the  Contractor's Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach

thereof shall be deemed to be a breach of this contract.

(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher

than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.

(ix) The contractor shall ensure that no amount by way of commission or otherwise is

deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall at his own expense arrange for
the safety provisions as per Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay
a penalty of Rs.200/- for each default and in addition, the Engineer-in-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor. :
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CLAUSE 19D
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-
Charge, a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively: -

(1) the number of labourers employed by him on the work,
(2)
(3) the wages paid to them,
(4)

their working yours,

the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

(5) the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to IIM Raipur, a sum not exceeding
Rs.200/- for each default or materially incorrect statement. The decision of the Engineer-
in-Charge shall be final in deducting from any bill due to the contractor, the amount levied
as fine and be binding on the contractor.

CLAUSE19E
In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by Government from time to time for the protection of
health and sanitary arrangements for workers employed by the Indian Institute of
Management, Raipur and its contractors.

CLAUSE19F
Leave and pay during leave shall be regulated as follows:-

1. Leave:

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,

(i) in the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined or
at the rate of Rupee one only a day whichever is greater.

(i) in the case of miscarriage - leave pay at the rate of average daily earning calculated
on the total wages earned on the days when full time work was done during a period
of three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix -l and Il, and the same shall be kept at the place of work.
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CLAUSE19G

In the event of the contractor(s) committing a default or breach of any of the provisions of
the Indian Institute of Management, Raipur, Contractor’'s Labour Regulations and Model
Rules for the protection of health and sanitary arrangements for the workers as amended
from time to time or furnishing any information or submitting or filing any statement under
the provisions of the above Regulations and’ Rules which is materially incorrect, he/they
shall, without prejudice to any other liability, pay to IIM Raipur a sum not exceeding
Rs.200/- for every default, breach or furnishing, making, submitting, filing such materially
incorrect statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject
to a maximum of 5 per cent of the estimated cost of the work put to tender. The decision
of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the Contractor's Labour Regulations and Model Rules
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the
Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply with and/observe the
said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of
the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense
and to approved standards all necessary huts and sanitary arrangements required for his/their
work-people on the site in connection with the execution of the works, and if the same shall
not have been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said
huts and sanitary arrangements be remodelled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

CLAUSE 19 H
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient
number of huts (hereinafter referred to as the camp) of the following specifications on a
suitable plot of land to be approved by the Engineer-in-Charge.

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each
member of the worker’s family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6°x5") adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of
the labourers each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing
places, one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.
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(i) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of
sun-dried bricks, the walls should be plastered with mud gobri on both sides. The
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6")
above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer-in-Charge and the contractor shall
ensure that throughout the period of their occupation, the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of
huts which may be reduced to 6m (20 ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water
per head per day for drinking purposes and three gallons of clean water per head per day
for bathing and washing purposes. Where piped water supply is available, supply shall be
at stand posts and where the supply is from wells or river, tanks which may be of metal or
masonry, shall be provided. The contractor(s) shall also at his/ their own cost make
arrangements for laying pipe lines for water supply to his/ their labour camp from the
existing mains wherever available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed, the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/authority and inform it about
the number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta. All charges on this account shall
be borne by the contractor and paid direct by him to the Municipality/authority. The
contractor shall provide one sweeper for every eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

(viii)Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 19|

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the labour
have an easy access to the individual houses, the contractor shall issue identity cards to
the labourers, whether temporary or permanent and he shall be responsible for any
untoward action on the part of such labour. AE/JE will display a list of contractors working
in the colony/Blocks on the notice board in the colony and also at the service centre, to
apprise the residents about the same.
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CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position. Any delay in acceptance on this account will be treated
as the delay in completion and for such delay, a levy upto 5% of tendered value of work may
be imposed by the Engineer-in-Charge whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor.

However, the Engineer-in-Charge, through a notice, may require the contractor to remove
the illegal occupation any time on or before construction and delivery.

CLAUSE 19K
Employment of The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified
skilled/semi and possess certificate in particular trade from CPWD Training Institute/Industrial Training
skilled workers Institute/National Institute of construction Management and Research (NICMAR)/ National

Academy of Construction, CIDC or any similar reputed and recognized Institute managed!/ certified
by State/Central Government. The number of such qualified tradesmen shall not be less than 20%
of total skilled/semi-skilled workers required in each trade at any stage of work. The contractor shall
submit number of man days required in respect of each trade, its scheduling and the list of qualified
tradesmen along with requisite certificate from recognized Institute to Engineer in charge for
approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to
execute the work of respective trade, the contractor shall substitute such tradesmen within two
days of written notice from Engineer-in-Charge. Failure on the part of contractor to obtain approval
of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to be
paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of compensation
in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores.

CLAUSE 19L
Contribution of The ESI and EPF contributions on the part of employer in respect of this contract shall be paid
EPF and ESI by the contractor. These contributions on the part of the employer paid by the contractor shall

not be reimbursed.

CLAUSE 20
Minimum Wages The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Act to be Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and
Complied with rules framed thereunder and other labour laws affecting contract labour that may be

brought into force from time to time.

CLAUSE 21
Work not to be The contract shall not be assigned or sublet without the written approval of the Engineer-in -
sublet. Action Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
in case of become insolvent or commence any insolvency proceedings or make any composition with
insolvency his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public officer or person in the
employ of IIM Raipur in any way relating to his office or employment, or if any such officer
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or person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the IIM Raipur shall have power to adopt the course
specified in Clause 3 hereof in the interest of [IM Raipur and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of IIM Raipur without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

CLAUSE 23

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution of
the firm. Where the contractor is an individual or a Hindu undivided family business
concern, such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement where under the partnership firm would have the
right to carry out the works hereby undertaken by the contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from
time to time carried on.

CLAUSE 25

(i)

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

If either party considers any work demanded of or denied to it to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge or contractor on any matter in connection with or arising out of the contract or carrying out
of the work, to be unacceptable, it shall promptly within 15 days request the Dispute Redressal
Committee (DRC) along with a list of disputes with amounts claimed in respect of each such
dispute. The Dispute Redressal Committee (DRC) shall give the opposing party two weeks for a
written response, and, holding not more than three hearings give its decision within a period of 60
days from the receipt of appeal from either party. The constitution of Dispute Redressal Committee
(DRC) shall be as indicated in Schedule 'F'. If the Dispute Redressal Committee (DRC) fails to
give its decision within the aforesaid period or any party is dissatisfied with the decision of Dispute
Redressal Committee (DRC), then either party may within a period of 30 days from the receipt of
the decision of Dispute Redressal Committee (DRC), give notice to the Chief Engineer for
appointment of arbitrator on prescribed proforma as per Appendix XV, failing which the said
decision shall be final binding and conclusive and not referable to adjudication by the arbitrator. It
is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of
settlement of claims/disputes prior to invoking arbitration.
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(i) Except where the decision has become final, binding and conclusive in terms of Sub

Signature of Contractor

Para (i) above, disputes or difference shall be referred for adjudication through
arbitration by a sole arbitrator appointed by the Chief Engineer, in charge of the
work or if there be no Chief Engineer, the Additional Director General of the
concerned region of CPWD or if there be no Additional Director General, the Director
General, CPWD. If the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever, another sole
arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of
arbitrator and giving reference to the rejection by the Chief Engineer of the appeal.

It is also a term of this contract that no person, other than a person appointed by
such Chief Engineer or Additional Director General or Director General, CPWD, as
aforesaid, should act as arbitrator and if for any reason that is not possible, the
matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing as aforesaid within 3
Years of receiving the intimation from the Engineer-in-charge that the final bill is
ready for payment, the claim of the contractor shall be deemed to have been waived
and absolutely barred and IIM Raipur shall be discharged and released of all
liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made thereunder and for the time being in force
shall apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes
as are referred to him by the appointing authority and give separate award against each
dispute and claim referred to him and in all cases where the total amount of the claims by
any party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these
shall be paid equally by both the parties.
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It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any, of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof shall be paid and fix or settle the amount of costs to be so paid.

CLAUSE 26

Contractor to
indemnify IIM Raipur
against Patent
Rights

The contractor shall fully indemnify and keep indemnified the IIM Raipur against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claims
made under or action brought against IIM Raipur in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense, to settle any dispute or to conduct any litigation that may
arise there from, provided that the contractor shall not be liable to indemnify the [IM
Raipur if the infringement of the patent or design or any alleged patent or design right is
the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

Lumpsum
Provisions in
Tender

When the estimate on which a tender is made includes lump sum in respect of parts of
the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in question is not, in the opinion of the
Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his
discretion pay the lump-sum amount entered in the estimate, and the certificate in writing
of the Engineer-in-Charge shall be final and conclusive against the contractor with regard
to any sum or sums payable to him under the provisions of the clause.

CLAUSE 28

Action where no
Specifications
are specified

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications. In case there are no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturers’ specifications, if not
available then as per District Specifications. In case there are no such specifications as
required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

CLAUSE 29

Withholding and
lien in respect of
sum due from
contractor

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or [IM Raipur shall be entitled
to withhold and also have a lien to retain such sum or sums in whole or in part from the
security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-
Charge or IIM Raipur shall be entitled to withhold the security deposit, if any, furnished as
the case may be and also have a lien over the same pending finalisation or adjudication
of any such claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or 1IM Raipur shall be entitled to withhold and have a lien to retain to the extent of
such claimed amount or amounts referred to above, from any sum or sums found payable
or which may at any time thereafter become
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payable to the contractor under the same contract or any other contract with the
Engineer-in-Charge of [IM Raipur or any contracting person through the Engineer-in-
Charge pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or 1IM Raipur will be
kept withheld or retained as such by the Engineer-in-Charge or 1IM Raipur till the claim
arising out of or under the contract is determined by the arbitrator(if the contract is
governed by the arbitration clause) by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified
as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or [IM Raipur shall be
entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be, whether in his individual capacity or otherwise.

(i) IM Raipur shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for [IM Raipur to
recover the same from him in the manner prescribed in sub-clause (i) of this clause
or in any other manner legally permissible; and if it is found that the contractor was
paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by
IIM Raipur to the contractor, without any interest thereon whatsoever.

Provided that IIM Raipur shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Engineer-in-Charge on the one hand and the
contractor on the other under any term of the contract permitting payment for work
after assessment by the Engineer-in-Charge.

CLAUSE 29A

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or [IM Raipur or any other contracting person or persons through
Engineer-in-Charge against any claim of the Engineer-in-Charge or IIM Raipur or such
other person or persons in respect of payment of a sum of money arising out of or under
any other contract made by the contractor with the Engineer- in-Charge or [IM Raipur or
with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or IIM Raipur will be kept withheld or retained as
such by the Engineer-in-Charge or IIM Raipur or till his claim arising out of the same
contract or any other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor shall have
no claim for interest or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause and duly notified as
such to the contractor.
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CLAUSE 30

The contractor shall not employ coal mining or controlled area labour falling under any
category whatsoever on or in connection with the work or recruit labour from area within a
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall
employ imported labour only i.e., deposit imported labour or labour imported by
contractors from area, from which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so
shall render the contractor liable to pay to IIM Raipur a sum calculated at the rate of
Rs.10/- per day per labourer. The certificate of the Engineer-in-Charge about the number
of coal mining or controlled area labourer and the number of days for which they worked
shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause
is one in which the public are interested within the meaning of the exception in Section 74
of Indian Contract Act, 1872.

Explanation:- Controlled Area means the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.

Any other area which may be declared a Controlled Area by or with the approval of the
Central Government.

CLAUSE 31

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in-Charge , unsatisfactory.

CLAUSE 31 A

Water if available may be supplied to the contractor by the IIM Raipur subject to the
following conditions: -

(i) The water charges @ 1 % shall be recovered on gross amount of the work done.

(i) The contractor(s) shall make his/their own arrangement of water connection and
laying of pipelines from existing main of source of supply.

(iii) IM Raipur do not guarantee to maintain uninterrupted supply of water and it will be
incumbent on the contractor(s) to make alternative arrangements for water at his/ their
own cost in the event of any temporary break down in [IM Raipur water main so that the
progress of his/their work is not held up for want of water. No claim of damage or refund
of water charges will be entertained on account of such break down.
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CLAUSE 32

(i) Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by IIM Raipur, no charge shall be
recovered from the contractor on that account. The contractor shall, however, draw
water at such hours of the day that it does not interfere with the normal use for which
the hand pumps and wells are intended. He will also be responsible for all damage
and abnormal repairs arising out of his use, the cost of which shall be recoverable
from him. The Engineer-in-Charge shall be the final authority to determine the cost
recoverable from the contractor on this account and his decision shall be binding on
the contractor.

(i) The contractor shall be allowed to construct temporary wells in [IM Raipur land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the contractor on
this account, but the contractor shall be required to provide necessary safety
arrangements to avoid any accidents or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accidents or damage caused due to
construction and subsequent maintenance of the wells and shall restore the ground
to its original condition after the wells are dismantled on completion of the work.

CLAUSE 33

Notwithstanding anything contained to the contrary in this contract, where any materials
for the execution of the contract are procured with the assistance of IIM Raipur either by
issue from IIM Raipur stocks or purchase made under orders or permits or licences
issued by IIM Raipur, the contractor shall hold the said materials economically and solely
for the purpose of the contract and not dispose of them without the written permission of
IIM Raipur and return, if required by the Engineer-in-Charge, all surplus or unserviceable
materials that may be left with him after the completion of the contract or at its termination
for any reason whatsoever on being paid or credited such price as the Engineer-in-
Charge shall determine having due regard to the condition of the materials. The price
allowed to the contractor however shall not exceed the amount charged to him excluding
the element of storage charges. The decision of the Engineer-in-Charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall in
addition to throwing himself open to action for contravention of the terms of the license or
permit and/or for criminal breach of trust, be liable to IIM Raipur for all moneys,
advantages or profits resulting or which in the usual course would have resulted to him by
reason of such breach.

CLAUSE 34

(i) The contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work except for
the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. If
the contractor requires any item of T&P on hire from the T&P available with [IM Raipur
over and above the T&P stipulated for issue, [IM Raipur will, if such item is available, hire
it to the contractor at rates to be agreed upon between him and the Engineer-in-Charge.
In such a case, all the conditions hereunder for issue of T&P shall also be applicable to
such T&P as is agreed to be issued.

(i) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made
over and taken back at the departmental equipment yard/shed shown in Schedule ‘C’ and
the contractor shall bear the cost of carriage from the place of issue to the site of work
and back. The contractor shall be responsible to return the plant and machinery with
condition in which it was handed over to him, and he shall be responsible for all damage
caused to the said plant and machinery at the site of work or elsewhere in e
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operation and otherwise during transit including damage to or loss of plant and for all
losses due to his failure to return the same soon after the completion of the work for
which it was issued. The Divisional Engineer shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be final
and binding on the contractor.

(i) The plant and machinery as stipulated above will be issued as and when available

(iv)

(v)

and if required by the contractor. The contractor shall arrange his programme of work
according to the availability of the plant and machinery and no claim, whatsoever, will
be entertained from him for any delay in supply by IIM Raipur.

The hire charges shall be recovered at the prescribed rates from and inclusive of the date the
plant and machinery made over upto and inclusive of the date of the return in good order even
though the same may not have been working for any cause except major breakdown due to no
fault of the contractor or faulty use requiring more than three working days continuously
(excluding intervening holidays and Sundays) for bringing the plant in order. The contractor
shall immediately intimate in writing to the Engineer-in-Charge when any plant or machinery
gets out of order requiring major repairs as aforesaid. The Engineer-in-Charge shall record the
date and time of receipt of such intimation in the log sheet of the plant or machinery. Based on
this if the breakdown before lunch period or major breakdown will be computed considering
half a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working day. In case of any
dispute under this clause, the decision of the Engineer-in-Charge shall be final and binding on
the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one-hour
lunch break) or part thereof.

(vi) Hire charges will include service of operating staff as required and also supply of

lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full time
chowkidar for guarding the plant and machinery against any loss or damage shall be
arranged by the contractor who shall be fully responsible for the safeguard and
security of plant and machinery. The contractor shall on or before the supply of plant
and machinery sign an agreement indemnifying [IM Raipur against any loss or
damage caused to the plant and machinery either during transit or at site of work.

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of

one-hour lunch break. In case of an urgent work however, the Engineer-in-Charge may,
at his discretion, allow the plant and machinery to be worked for more than normal period
of 8 hours a day. In that case, the hourly hire charges for overtime to be borne by the
contractor shall be 50% more than the normal proportionate hourly charges (1/8th of the
daily charges) subject to a minimum of half day’s normal charges on any particular day.
For working out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.

(viii)The contractor shall release the plant and machinery every seventh day for periodical

servicing and/or wash out which may take about three to four hours or more. Hire charges
for full day shall be recovered from the contractor for the day of servicing/ wash out
irrespective of the period employed in servicing.

(ix) The plant and machinery once issued to the contractor shall not be returned by him

Signature of Contractor

on account of lack of arrangements of labour and materials, etc. on his part, the
same will be returned only when they are required for major repairs or when in the
opinion of the Engineer-in-Charge, the work or a portion of work for which the same
was issued is completed.
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(x)

(xi)

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by IIM Raipur and will be countersigned
by the contractor or his authorized agent daily. In case the contractor contests the
correctness of the entries and/or fails to sign the Log Book, the decision of the
Engineer-in-Charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the Log Book and will be binding on the contractor.
Recovery on account of hire charges for road rollers shall be made for the minimum
number of days worked out on the assumption that a roller can consolidate per day
and maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.

(a) In case rollers for consolidation are employed by the contractor himself, log book
for such rollers shall be maintained in the same manner as is done in case of
departmental rollers, maximum quantity of any items to be consolidated for each
roller-day shall also be same as in Annexure to Clause 34(x). For less use of
rollers, recovery for the less roller days shall be made at the stipulated issue rate.

(xii) The contractor shall be responsible to return the plant and machinery in the condition

in which it was handed over to him and he shall be responsible for all damage
caused to the said plant and machinery at the site of work or elsewhere in operation
or otherwise or during transit including damage to or loss of parts, and for all losses
due to his failure to return the same soon after the completion of the work for which it
was issued. The Divisional Engineer shall be the sole judge to determine the liability
of the contractor and its extent in this regard and his decision shall be final and
binding on the contractor.

(xiii) The contractor will be exempted from levy of any hire charges for the number of

days he is called upon in writing by the Engineer-in-Charge to suspend execution of
the work, provided IIM Raipur plant and machinery in question have, in fact,
remained idle with the contractor because of the suspension

(xiv)In the event of the contractor not requiring any item of plant and machinery issued by 1IM

Raipur though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the
place of issue, he may return it after two days written notice or at any time without notice
if he agrees to pay hire charges for two additional days without, in any way, affecting the
right of the Engineer-in-Charge to use the said plant and machinery during the said period
of two days as he likes including hiring out to a third party.

CLAUSE 35
Condition relating (i) The contractor undertakes to make arrangement for the supervision of the work by
to use of asphaltic the firm supplying the tar or bitumen used.
materials (i) The contractor shall collect the total quantity of tar or bitumen required for the work as per

Signature of Contractor

standard formula, before the process of painting is started and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the Engineer-in-
Charge shall be made and the material return to the contractors. Although the materials
are hypothecated to |IM Raipur, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall not be
removed from site of work without the consent of the Engineer-in-Charge in writing. . .
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CLAUSE 36
Employment
of Technical
Staff and
employees

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the
date of completion of the work and the portion of the security deposit relating to asphaltic
work shall be refunded after the expiry of this period.

Contractors Superintendence, Supervision, Technical Staff & Employees

(i) The contractor shall provide all necessary superintendence during execution of the work
and all along thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall within 3 days of receipt of such communication
intimate in writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative(s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the contractor in this
respect. Such a principal technical representative and other technical representative(s) shall
be appointed by the contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will
also be applicable to other technical representative(s) The principal technical representative
and other technical representative(s) shall be present at the site of work for supervision at all
times when any construction activity is in progress and also present himself/themselves, as
required, to the Engineer-in-Charge and/or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical representative(s)
shall be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and other technical representative(s) shall be actually
available at site fully during all stages of execution of work, during recording/checking/test
checking of measurements of works and whenever so required by the Engineer-in-Charge
and shall also note down instructions conveyed by the Engineer-in-Charge or his designated
representative(s) in the site order book and shall affix his/their signature in token of noting
down the instructions and in token of acceptance of measurements/ checked measurements/
test checked measurements. The representative(s) shall not look after any other work.
Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from
the contractor as specified in Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded
in the site order book and measurement recorded checked/test checked in Measurement Books
shall be final and binding on the contractor. Further if the contractor fails to appoint suitable
technical Principal technical representative and/or other technical representative(s) and if such
appointed persons are not effectively present or are absent by more than two days without duly
approved
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Contractor

CLAUSE 38
Conditions
for
reimburseme
nt of
levy/taxes if
levied after
receipt of
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(ii)

(ii)

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall
have full powers to suspend the execution of the work until such date as suitable other
technical representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the
Engineers employed by him) along with every on-account bill final bill and shall produce
evidence if at any time so required bythe Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered
by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

GST, Building and other Construction Workers Welfare Cess or any other tax, levy or cess in
respect of input for or output by this contract shall be payable by the contractor and [IM
RAIPUR shall not entertain any claim whatsoever in this respect except as provided under
clause 38.

The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri,
stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes
payable by the IIM Raipur and does not any time become payable by the contractor to the
State Government, Local authorities in respect of any material used by the contractor in the
works, then in such a case, it shall be lawful to the IIM Raipur and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from dues of the
contractor.

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated

(i)

date of receipt of tender including extension if any. No adjustment i.e. increases or
decrease shall be made for any variation in the rate of GST, Building and Other
Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other Construction Workers
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output of
the works contract shall be adjusted on side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or any tax
(other than GST), levy or cess varied or imposed after the last date of receipt of tender
including extension if any, any increase shall be reimbursed to the contractor only if the
contractor necessarily and properly pays such increased amount of taxes/levies/ cess.
Provided further that such increase including GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as determined by
authority for extension of time under Clause 5 in Schedule F.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of IIM Raipur and/or the Engineer-in-Charge and shall also
furnish such other information/document as the Engineer-in-Charge may require from time
to time.
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(iii) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

CLAUSE 39
Termination of Without prejudice to any of the rights or remedies under this contract, if the contractor
Contract on death dies, the Engineer-in-Charge on behalf of the IIM Raipur shall have the option of
of contractor terminating the contract without compensation to the contractor.

CLAUSE 40

The contractor shall not be permitted to tender for works in the [IM Raipur responsible for
award and execution of contracts in which his near relative is posted as Divisional Accountant
or as an officer in any capacity between the grades of the Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near relatives to any
Gazetted Officer in the IIM Raipur. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of IIM Raipur. If however the
contractor is registered in any other department, he shall be debarred from tendering in 1IM
Raipur for any breach of this condition.

If relative working
in IIM Raipur then
the contractor not
allowed to tender

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

CLAUSE 41
No engineer of gazetted rank or other gazetted officer employed in engineering or
No Gazetted administrative duties in an engineering department of the Government of India shall work
Engineer to work as a contractor or employee of a contractor for a period of one year after his retirement
as Contractor from government service without the previous permission of Government of India in
within one year writing. This contract is liable to be cancelled if either the contractor or any of his
of retirement employees is found at any time to be such a person who had not obtained the permission

of Government of India as aforesaid, before submission of the tender or engagement in
the contractor’s service, as the case may be.

CLAUSE 42
(i) After completion of the work and also at any intermediate stage in the event of
Return of nonreconciliation of materials issued, consumed and in balance - (see Clause 10),
material & theoretical quantity of materials issued by [IM Raipur for use in the work shall be
recovery for calculated on the basis and method given hereunder: -
excess material (a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &
issued. bitumen required for different items of work as shown in the Schedule of Rates

mentioned in Schedule ‘F’. In case any item is executed for which standard constants
for the consumption of cement or bitumen are not available in the above mentioned
schedule/statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken
as the quantity required as per design or as authorized by Engineer-in-Charge,
including authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces,
such theoretical quantity being determined and compared with the actual issues each
diameter wise, section wise and category wise separately. ey
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(c) Theoretical quantity of G.l. & C.l. or other pipes, conduits, wires and cables, pig
lead and G.I./M.S. sheets shall be taken as quantity actually required and
measured plus 5% for wastage due to cutting into pieces (except in the case of
G.I./M.S. sheets it shall be 10%), such determination & comparison being made
diameter wise & category wise.

(d) For any other material as per actual requirements.

(i) Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule ‘F’. The difference in the net quantities of material actually issued to
the contractor and the theoretical quantities including such authorized variation, if not
returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-
Charge within fifteen days of the issue of written notice by the Engineer-in-charge to this
effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to the
provision of the relevant conditions regarding return of materials governing the contract.
Decision of Engineer-in-Charge in regard to theoretical quantities of materials, which
should have been actually used as per the Annexure of the standard schedule of rates
and recovery at rates specified in Schedule ‘F’, shall be final & binding on the contractor.

For non-scheduled items, the decision of the Engineer-in-Charge regarding
theoretical quantities of materials which should have been actually used, shall be
final and binding on the contractor.

(iii) The said action under this clause is without prejudice to the right of IIM Raipur to take
action against the contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE 43

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate
from him to that effect obtained. In the event of the work or any materials properly brought to
the site for incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge
to remove any debris from the site, collect and properly stack or remove in store all
serviceable materials salvaged from the damaged work and shall be paid at the contract rates
in accordance with the provision of this agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for reconstruction of all works ordered by the
Engineer-in-Charge, such payments being in addition to compensation upto the value of the
work originally executed before being damaged or destroyed and not paid for. In case of
works damaged or destroyed but not already measured and paid for, the compensation shall
be assessed by the Engineer-in-Charge upto Rs.5,000/- and by the Engineer-in-Charge
concerned for a higher amount. The contractor shall be paid for the damages/destruction
suffered and for restoring the material at the rate based on analysis of rates tendered for in
accordance with the provision of the contract. The certificate of the Engineer-in-Charge
regarding the quality and quantity of materials and the purpose for which they were collected
shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge

(b) for any material etc. not on the site of the work or for any tools, plant, machmery,
scaffolding, temporary building and other things not intended for the work.
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-Charge.

CLAUSE 44
Apprentices Act The contractor shall comply with the provisions of the Apprentices Act, 1961 and the
provisions to rules and orders issued thereunder from time to time. If he fails to do so, his failure will
becompliedwith be a breach of the contract and the Engineer-in-Charge may, in his discretion, cancel the

contract. The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions of the said Act.

CLAUSE 45
Release of Security Deposit of the work shall not be refunded till the contractor produces
a clearance deposit after labour certificate from the Labour Officer. As soon as the work
is virtually complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of

Relea§e of . the said communication, shall write to the Labour Officer to intimate if any complaint is
Security deposit . . : o .
pending against the contractor in respect of the work. If no complaint is pending, on
after labour . . L
clearance record till after 3 months after completion of the work and/or no communication is

received from the Labour Officer to this effect till six months after the date of completion,
it will be deemed to have received the clearance certificate and the Security Deposit will
be released if otherwise due.
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INTEGRITY PACT
To,
Sub: NITNO. .o forthework ...,
Dear Sir,

It is here by declared that IIM Raipur is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents,
failing which the tenderer/bidder will stand disqualified from the tendering process and the bid of
the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the [IM
Raipur.

Yours faithfully

IIM Raipur
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INTEGRITY PACT

To,

[IM Raipur,

Sub: Submission of Tender forthe work of ..o,
Dear Sir,

I/lWe acknowledge that IIM Raipur is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that 1/We will sign the enclosed integrity Agreement, which is an integral part of tender documents,
failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE
ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by IIM
Raipur. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in
the line with Article 1 of the enclosed Integrity Agreement.

I/lWe acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, 1IM Raipur shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/ bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign
the relevant contract on behalf of IIM Raipur.

INTEGRITY AGREEMENT
This Integrity Agreement is made at ................... onthis............ dayof.............. 20 ...
BETWEEN

IIM Raipur represented through Director, [IM Raipur
(Name of Division)

ML RGIDU .ottt et ea et ettt s et et e s e ereeseerean , (Hereinafter referred as the
(Address of Division)

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

(Name and Address of the Individual/firm/Company)
ENFOUGN e e (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. ....cccccccvvveiiiiiiinninneen. ) (hereinafter

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for
(Name of work)

hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact’), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Principal/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.
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(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of
the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the IIM Raipur all suspected acts of fraud or
corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner’'s employees involved in the Tender process or execution of the
Contract or to any third person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/
Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any
information or documents provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality shall disclose nhames
and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent
participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item.

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in connection
with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by
or causing damage to justified interest of others and/or to influence the procurement process to the
detriment of [IM Raipur interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices
(means the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in the tendering process).
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Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract
or its established policies and laid down procedures, the Principal/Owner shall have the following rights in
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed
a transgression through a violation of Article 2 above or in any other form, such as to put his
reliability or credibility in question, the Principal/Owner after giving 14 days notice to the
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from
future contract award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the Principal/Owner. Such exclusion may be
forever or for a limited period as decided by the Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the Contract
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have
accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest
Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of
an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption
within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government or
State Government or any other Central/State Public Sector Enterprises in India that could justify his
exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and
has installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion,
revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of
the principles laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage of the
Tender process, from the Tender process. :
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Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12
months after the completion of work under the contract or till the continuation of defect liability period,
whichever is more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the
lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, 1IM
Raipur.

Article 7- Other Provisions

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the
Division of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by
one or more partner holding power of attorney signed by all partners and consortium members. In
case of a Company, the Pact must be signed by a representative duly authorized by board resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains
valid. In this case, the parties will strive to come to an agreement to their original intensions.

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard
to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance
with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with
regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(signature, name and address)

Place:
Dated :
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SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and
the ladder shall be given an inclination not steeper than %4 to 1(%4 horizontal and 1 vertical.)

2.  Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.

3.  Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6
m (12ft.) above ground level or floor level, they should be closely boarded, should have adequate
width and should be suitably fastened as described in (2) above.

4.  Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm. (3ft.)

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm. (112") for ladder upto and including
3 m. (10 ft.) in length. For longer ladders, this width should be increased at least 4" for each additional 30
cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions
shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work shall
be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be bound to
bear the expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit; action or proceedings to any such person or which may,
with the consent of the contractor, be paid to compensate any claim by any such person.

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder
shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground.
The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom.
Under no circumstances, undermining or undercutting shall be done.

(b) Safety Measures for digging bore holes: -

(i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the
bore well. The failed and the abandoned ones should be completely refilled to avoid caving
and collapse;

(ii). During drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer in-charge of the work;
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(iii). Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50m alround the point of
drilling to avoid entry of people;

(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground
level and 0.60m below ground level should be constructed around the well casing;

(v). After the completion of the borewell, the contractor should cap the bore well properly by
welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over
the soil. This should be done even while repairing the pump;

(vi). After the borewell is drilled the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the progress of the work,
(i) Allroads and open areas adjacent to the work site shall either be closed or suitably protected.

(i) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

8.  All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should
be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned. The following safety equipment shall invariably be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

(i) Those engaged in welding works shall be provided with welder’s protective eyeshields.

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

(v) When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measure are adhered to :-

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or
any other higher officer.

(b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kkit.

(e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day. i
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(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

(i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time up to which a
worker may be allowed to work continuously inside the manhole.

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

()  The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.

(o) If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken: -

(@) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

9.  An additional clause (viii)(i) of GEC Campus, Sejbahar, Raipur 492 015 Safety Code (iv) the
Contractor shall not employ women and men below the age of 18 on the work of painting with
product containing lead in any form, wherever men above the age of 18 are employed on the work
of lead painting, the following principles must be observed for such use :

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

(i) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

(ii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.
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(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of C.P.W.D PWD(DA).

(viii) IM Raipur may require, when necessary medical examination of workers.

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

(i) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load
each safe working load and the condition under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor's machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of IIM Raipur or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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Model Rules for the Protection of
Health and Sanitary Arrangements for Workers
Employed by Central P.W.D. or its Contractors

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of IIM Raipur in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day during
the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in progress.

3. FIRST-AID FACILITIES

(i) At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

(i)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment: -

(a) For work places in which the number of contract labour employed does not exceed 50-
Each first-aid box shall contain the following equipments:-
1. 6 small sterilised dressings.

3 medium size sterilised dressings.

3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

o o~ w D

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

N

1 snakebite lancet.
8. 1 (30 gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.
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(b)  For work places in which the number of contract labour exceed 50.
Each first-aid box shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15 gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.

N o ok wNh =

10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institutes /Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.
(i) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.
(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

4. DRINKING WATER

(i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

(i)  Where drinking water is obtained from an Intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

(i) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and waterproof.
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(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

(i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

(i) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS
(i) Latrines shall be provided in every work place on the following scale namely :-

(a) Where female are employed, there shall be at least one latrine for every 25 females.
(b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and
one for every 50 thereafter.

(i)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

(i)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at
least once a year, Latrines shall not be of a standard lower than borehole system.

(iv)  (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

(v)  There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

(vi)  (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.
(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

(viii) Disposal of excreta:- Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15
cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it
will turn to manure).
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(ix) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor's workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other
two for rest separately for the use of men and women labour. The height of each shelter shall not be
less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These shall be kept
clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall
be provided two rooms of reasonable dimensions for the use of their children under the age
of six years. One room shall be used as a play room for the children and the other as their
bedroom. The rooms shall be constructed with specifications as per clause 19H (ii) a,b& c.

(i)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

(i)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

(iv) The contractor shall provide one ayaa to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed 50.

(v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants
and mothers of the children.

9. CANTEENS

(i) In every work place where the work regarding the employment of contract labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

(i)  The canteen shall be maintained by the contractor in an efficient manner.

(i)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

(iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

(v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four months.

(vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

(viii) Suitable arrangements shall be made for the collection and disposal of garbage.

(ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at a
time.
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(x)  The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to
be accommodated as prescribed in sub-Rule 9.

(xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipments necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipments.

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:-
(a) The rent of land and building.

(b) The depreciation and maintenance charges for the building and equipments provided for
the canteen.

(c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

12. AMENDMENTS
Government may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the administration.
thereof. :
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Contractor’s Labour Regulations

1. SHORT TITLE
These regulations may be called the IIM Raipur Contractors Labour Regulations.

2. DEFINITIONS

i)  Workman means any person employed by |IM Raipur or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the 1IM Raipur to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the
office or by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose
of the trade or business of the principal employers and the process is to be carried out
either in the home of the out worker or in some other premises, not being premises
under the control and management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

iii)  Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

iv)  Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day
shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

ii)  When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be
entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.: -
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to
such worker for the work performed on the normal weekly holiday at overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on
the work, notices in English and in the local Indian languages spoken by the majority of the workers
giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid,
the hours of work for which such wage are earned, wages periods, dates of payments of wages and
other relevant information as per Appendix ‘III’.

5. PAYMENT OF WAGES

i) The contractor shall fix wage periods in respect of which wages shall be payable.
ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before the
expiry of seventh day and in other cases before the expiry of tenth day after the last day of
the wage period in respect of which the wages are payable.

iv)  Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

V) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

vi)  Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

vii)  All wages shall be paid in current coin or currency or in both.

viii)  Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgment.

X) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Junior Engineer or any other authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

xi)  The contractor shall obtain from the Junior Engineer or any other authorised representative of
the Engineer-in-Charge as the case may be, a certificate under his signature at the end of the
entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the
following form: -

“Certified that the amount shown in column No ..................... has been paid to the workman
concerned in My Presence ON ........cccceevveveeeene at “
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: -
(a) Fines
(b) Deductions for absence from duty i.e. from the place or the places where by the terms

of his employment he is required to work. The amount of deduction shall be |n
proportion to the period for which he was absent.
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e)  Any other deduction which the Central Government may from time to time allow.

(i)  No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-X

(i)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

7. LABOUR RECORDS

(i)  The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL (R&A) Central Rules 1971 (Appendix 1V)

(i)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V).

(ii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI).

(iv)Register of accident- The contractor shall maintain a register of accidents in such form as
maybe convenient at the work place but the same shall include the following particulars:

a) Full particulars of the labourers who met with accident.
b) Rate of Wages.

c) Sex

d) Age

e) Nature of accident and cause of accident.

f) Time and date of accident.

9) Date and time when admitted in Hospital,

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen’s Compensation Act.

) Date of payment of compensation.

m)  Amount paid with details of the person to whom the same was paid.
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n)  Authority by whom the compensation was assessed.
0) Remarks

V) The contractor shall maintain a Register of Fines in the Form XIll of the CL (R&A) Rules
1971 (Appendix-XI)

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-X)

vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIl)

vii)  The contractor shall maintain a Register of Advances in Form XXIlII of the CL (R&A) Rules
1971 (Appendix-XIII)

viii)  The contractor shall maintain a Register of Overtime in Form XXIll of the CL (R&A) Rules
1971 (Appendix-XIV)

8. ATTENDANCE CARD-CUM-WAGE SLIP
i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed
by him in the specimen form at (Appendix-VII)

ii)  The card shall be valid for each wage period.

iii}) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

iv)  The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971
to each worker within three days of the employment of the worker (Appendix-VIlII).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the workman
whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central
Rules 1971 (Appendix-1X)

11. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the
Ministry of Human Resource Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquires with a view to ascertaining and enforcing due and proper observance of
Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint
regarding the default made by the contractor or subcontractor in regard to such provision.
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13. REPORT OF LABOUR OFFICER
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made and
the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Engineer-in-Charge after the Engineer-in-Charge has given his decision on such appeal.

i) The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report form the Labour Officer or the Engineer-in-Charge as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other person
so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30
days from the date of decision, forwarding simultaneously a copy of his appeal to the Engineer-in-
Charge concerned but subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:-

a)  An officer of a registered trade union of which he is a member.

b)  An officer of a federation of trade unions to which the trade union referred to in clause
(a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or
by any other workman employed in the industry in which the worker is employed.

i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

a)  An officer of an association of employers of which he is a member.

b)  An officer of a federation of associations of employers to which association referred to
in clause (a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged
or by any other employer, engaged in the industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to
his agent at a convenient time and place after due notice is received or to the Labour Officer or any
other person, authorised by the Central Government on his behalf.

17. SUBMISSIONS OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government may from time to time add to or amend the regulations and on any
question as to the application/Interpretation or effect of those regulations the decision of the
Engineer-in-Charge concerned shall be final.
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Appendix 'I'
REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the CONraCIOr ...
Name and 10CationN Of the WOTK...........iiiieieie e e e e e e eaas

Name of the Father's/ Nature of Period of Date on which notice of

employee husband's employment actual confinement given
name employment

1 2 3 4 5

Date on which maternity leave commenced and ended

Date of delivery/ In case of delivery In case of miscarriage
miscarriage
commenced Ended Commenced Ended
6 7 8 9 10

Leave pay paid to the employee

In case of delivery In case of miscarriage Remarks

Rate of leave pay Amount paid Rate of leave pay Amount paid

11 12 13 14 15
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Appendix "Il

SPECIMEN FORM OF THE REGISTER, REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR
IN INDIAN INSTITUTE OF MANAGEMENT, RAIPUR WORKS.

Name and address Of the CONITACION.......... oo e e e e e e e e et e e e e s eeaaans

Name and 10Cation Of the WOTK..........ciiiiiiii e

1- Name of the woman and her husband’s name.

2- Designation.

3- Date of appointment.

4- Date with months and years in which she is employed.

5- Date of discharge/dismissal, if any.

6- Date of production of certificates in respect of pregnancy.

7- Date on which the woman informs about the expected delivery.

8- Date of delivery/miscarriage/death

9- Date of production of certificate in respect of delivery/miscarriage.

10- Date with the amount of maternity/death benefit paid in advance of expected delivery.

11Date with amount of subsequent payment of maternity benefit.

12- Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

13-If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date of payment.

14- Signature of the contractor authenticating entries in the register.

15- Remarks column for the use of Inspecting Officer.
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Labour Board

Name of work

Name of Contractor

Address of Contractor

Name and address of [IM Raipur Division

Name of 1IM Raipur Labour Officer

Address of [IM Raipur Labour Officer

Name of Labour Enforcement Officer

Address of Labour Enforcement Officer

Appendix "lII'

SI. No. Category Minimum wage
fixed

Actual wage
paid

Number Remarks
present

Weekly holiday
Wage period

Date of payment of wages

Working hours

Rest interval

Signature of Contractor
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Register of Workmen Employed by Contractor (See Rule 75)

Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Premanent home address

Name and Father's /| Nature of . Date of Signature of thumb o Reason of
Age and . of the workman (Village Local i ] Date of termination of .
S. No |Surname of Husband's [ employment ) commencement | impression of the terminatio [ Remark
Sex . i and Tehsil, Taluk and Address employment
workman name |/designation . of employment workman n
District)
1 2 3 4 5 6 7 8 9 10 11 12
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Register of Workmen Employed by Contractor (See Rule 75)

Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Premanent home address

Name and Father's /| Nature of . Date of Signature of thumb o Reason of
Age and , of the workman (Village Local ) i Date of termination of .
S.No [Surname of Husband's [ employment . commencement | impression of the terminatio | Remark
Sex . ] and Tehsil, Taluk and Address employment
workman name |/designation o of employment workman n
District)
1 2 3 4 5 6 7 8 9 10 11 12
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Form —XVI (See Rule 78(2) (a))
Muster Roll

Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

For the Month of fortnight

SI No Name of Workman Sex Father’s / Husband’s name

Dates

Remarks

1 2 3 4

5

6

3 4 5

Signature of Contractor
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For Form —XVII (See Rule 78(2) (a))
Register of Wages
Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal EMPIOYEr ........cccccveiveieiveiereeee e e Wages period: Monthly / fortnight
Amount of Wages earned ‘
SI | Name | Serial No. | Designation | No. Unit | Daily Other Tota _ Net Signature | Initial Of
N | of in the /nature of of of rate of ) I Deduction | amount | to thumb gor;]t_ractor
. Basic | Dearness Cash s if any paid impression | JrMs
o | Work register of | work done days wor | wages/ Over - Represe-
i Wag | Allowance | . payment (indicate of the ntative
man workman work | k piece es . time (Indicate nature work -man
ed don | rate
o nature)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
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Wage Card NO.........ccovivereririinnns
Wage Card
Name and address of contractor Date of Issue
Name and location of work Designation
Name of workman Month/Fortnight
Rate of Wages

1 3456 7 8 910 1112 13 141516 17 1819 2021 22 23 24 25 26 27 28 29 30 31

Morning Rate

Evening Amount

Initial

Received from the sum of Rs. on account of my wages
Signature...

The Wage Card is valid for one month from the date of issue
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Appendix 'VII'
Form-XIX

[See rule 78 (2)(b)]

Wages Slip

Name and address Of CONraCtOr. .........cooi i e
Name and Father's/Husband's name of workman............ccccccoiiiiiii e,
Nature and 10CationN Of WOTK..........ooiiiiiiii e
For the Week/Fortnight/Month ending...........ccoevieiiiiiiiiiiieie e
1= NO. OF AAYS WOTKEA. ......eeeeeeieeeeeceeeeeeeteee ettt

2- No. of units worked in case of piece rate WOTKENS.............cccevevveeeeieeeeeeeee e
3- Rate of dailly Wages/PIECE FAE ...........cc.oeeeeeeeeeeeeeeeeeee e
4- AMOUNt Of OVEItIME WAGES. .........cveuieeeeeeieieececeeeeete ettt seae e eaese e
5- Gross Wages PayabIe............ccoviuiiuiiiuieieieieecee ettt
LR D T=Yo 0Tt 1T o RN =T V2R

7- Net amount Of WAGZES PAIG...........coiieeeeeee e tesee e eaeenes

Initials of the contractor or his representative
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Name and address of contractor:
Name and address of establishment under which contract is carried on
Name of work and location of work

Name and address of Principal Employer

1-

PROFORMA OF REGISTERS
Form-XIV

[See rule 76]

Employment Card

Appendix VI

Name of the workman

Sl. No. in the register of workman employed

Nature of employment/designation

Wage rate (with particulars of unit in case of piece work)

Wage period

Tenure of employment

Remarks
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Name and Address of contractor

Nature and location of work

Name and address of Workman

Age or date of Birth

Identification marks

Father’s/ Husband’s Name

Form —XV (See Rule 77)
Service Certificate

Name and address of establishment under which contract is carried on

Name and address of Principal Employer

Remarks
Total Period fi hich loyed i i
sl No otal Period for which employe Nature of work done Rate of Wages (Wlth' particulars of
unit in case of piece work)
From To
1 2 3 4 5 6

Signature of Contractor

Signature
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Appendix 'X'

List oF AcTs AND OMissoNs FOR WHICH FINES cAN BE IMPOSED

In accordance with rule 7(v) of the Contractor’'s Labour Regulations to be displayed prominently at the site of work
both in English and local Language.

1.

© ® N o g R~ wDd

N
A dM ~ O

15.

16.
17.

18.
19.

20.
21.

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of IIM Raipur.
Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual indiscipline.

Causing damage to work in the progress or to property of the 1IM Raipur or of the contractor.

Sleeping on duty.

. Malingering or slowing down work.

Giving of false information regarding name, age father's name, etc.

Habitual loss of wage cards supplied by the employers.

. Unauthorised use of employer’s property of manufacturing or making of unauthorised particles at the work

place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by IIM Raipur and
for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.
Engaging on trade within the premises of the establishments.

Any unauthorised divulgence of business affairs of the employees.
Collection or canvassing for the collection of any money within the premises of an establishment unless
authorised by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within the premises.
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Form —XlII (See Rule 78(2) (d))
Register of Fines

Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Whether Name of person in

S| Name of Father’s / Designation / nature Act/ Omlss!on Date of workman whose presence Wage Period Date of which
, for which fine A and wages : Remarks
No Workman Husband’s name of employment ) offence showed cause employee’s X fine released
imposed ) ) A payable Amount of fine
against fine explanation was heard .
imposed
1 2 3 4 5 6 7 9 10 11 12
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Form —XX (See Rule 78(2) (d))
Register of Deduction for Damage or loss
Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
Whether Name of person
Particulars Date of workman in whose Amount of
S| Name of Father’s / Designation / nature damag showed presence . No. of
) of damage B deduction . Remarks
No Workman Husband’s name of employment e of cause employee’s ) installment
or loss R . imposed
Loss against explanation was First Installment Last
Deduction heard Installment
1 2 3 4 5 6 7 9 10 11 12 13
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Form —XXII (See Rule 78(2) (d))
Register of Advances

Name and Address of contractor

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer

Wages Period Date of amount

Purpose(s) for

Number of

Date of amount of

Date of amount of

Sl Name of Fathe‘r s/ Designation / nature and wages of advance which |n‘stallment by which installment which Last Remarks
No Workman Husband’s name of employment . advance which advance to . . .
payable given . repaid installment repaid
made be paid
1 2 3 4 5 6 7 8 9 10 11
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Form —XXIII (See Rule 78(2) (e))
Register of Overtime

Name and Address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Total Overtime

Father’s / Designation / Date on which Normal Overtime
S| Name of ) . worked or . . . . .
Husband’s Sex Nature of Overtime Lo Rate of rate Overtime earning Rate on which overtime paid Remarks
No Workman production in case
name employment Worked X wages wages
of piece rated
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX XV
Notice for appointment of Arbitrator [Refer Clause 25]

To
The Chief Engineer/ADG/DGW
..................... (Zone or Region)

Dear Sir,
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:
1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract
6. Contract amount in the work
7. Date of contract
8. Date of initiation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to SE for decision
17. Date of receipt of SE's decision
18. Date of appeal to you
19. Date of receipt of your decision.

Specimen signatures of the
applicant (only the person/authority
who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/WWe enclose
following documents.

1. Statement of claims with amount of claims.
2.
3.
4.

Yours faithfully,

(Signatures)

Copy in duplicate to:
1. The Engineer-in-Charge,
........................... Division.
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Appendix- XVI

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF MILESTONES
[Refer Clause 5.3]

Name of the contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

®NOUAWN e

Date of commencement of work as per agreement
Period allowed for completion of work as per agreement
Date of completion stipulated in agreement

. Rescheduling of milestones done previously

Milestone No.
Already
Rescheduled

No. and
Date

Engineer-in-Charge Letter

Rescheduling of Milestones Done

Original Date Rescheduled Date

(A) 1st Milestone
(B) 2nd Milestone
Rescheduling of Milestone applied for
Milestone No. Original / Details And Comments of Proposed
For Which Rescheduled Period of Executive Rescheduled
Rescheduling is Date Hindrances Engineer Date of
Applied

A) 1st Milestone

B) 2nd Milestone
Submitted to the Sub Divisional Officer Signature of Contractor

Dated
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SKETCH OF CEMENT GODOWN

AC ORGIL OR AMY
OTHER WEATHER
PROGF ROOF THAT
THE CONTRACTOR
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Form of Earnest Money Deposit

Bank Guarantee Bond

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has submitted his tender
dated ............. (date) for the construction Of ..., (name of work) (hereinafter called "the
Tender")

KNOW ALL PEOPLE by these presents that We ..........cccccoeevinnnnnnnns (name of bank) having our registered
OFCE Bl e (hereinafter called "the Bank™") are bound unto ...........ccccceeveiiiiiiiiciie e
(Name and division of Executive Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs. ........cccceeen
s inwords ) for which payment well and truly to be made to the said Engineer-in-
Charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of c.ooviiiennns 20... . THE CONDITIONS of this

obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if
required;

OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender
document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of his
first written demand, without the Engineer-in-Charge having to substantiates his demand, provided that in his
demand the Engineer-in-Charge will note that the amount claimed by his is due to him owing to the occurrence of
one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline for submission of
tender as such deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in-
Charge , notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank not later than the above date.

DATE ............. SIGNATURE OF THE BANK
WITNESS ........ccccc.. SEAL

(SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 90 days for single bid works and 120 days for two bid
system from last date of receipt of tender.

Signature of Contractor 121 Signature of Employer



I1I1M
FORM FOR BANK SECURITY RAIPUR

Form of Performance Security (Guarantee)

Bank Guarantee Bond

In consideration of the Indian Institute of Management, Raipur (hereinafter called “IIM Raipur”) having offered to accept

the terms and conditions of the proposed agreement between...............ocooi and
.......................................... (hereinafter called “the said Contractor(s)”) for the
WOTK. ottt (hereinafter called “the said agreement”) having agreed to production
of an irrevocable Bank Guarantee for Rs. ............. (Rupees

....................................... only) as a security/guarantee from the contractor(s) for compliance of his
obligations in accordance with the terms and conditions in the said agreement.

1. We, i, (hereinafter referred to as “the Bank”) hereby undertake to pay to IIM Raipur an
amount not exceeding Rs. .........c.coiiiiiiiin. (Rupees................... Only) on demand by IIM Raipur.
2. We, i (indicate the name of the Bank) do hereby undertake to pay the amounts due and

payable under this guarantee without any demure, merely on a demand from I[IM Raipur stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand
made on the bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

....................... (Rupees ...................only)

3. We, the said bank further undertake to pay IIM Raipur any money so demanded notwithstanding any dispute
or disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment thereunder and the Contractor(s) shall have no
claim against us for making such payment.

4, We, .o (indicate the name of the Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance of the
said agreement and that it shall continue to be enforceable till all the dues of IIM Raipur under or by virtue of
the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on
behalf of IIM Raipur certified that the terms and conditions of the said agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this guarantee.

5. We, oo (indicate the name of the Bank) further agree with IIM Raipur that [IM Raipur shall
have the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said Contractor(s) from
time to time or to postpone for any time or from time to time any of the powers exercisable by [IM Raipur against the
said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extension being granted to the said
Contractor(s) or for any forbearance, act of omission on the part of IIM Raipur or any indulgence by IIM Raipur to
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

7. We, o (indicate the name of the Bank) lastly undertake not to revoke this guarantee
except with the previous consent of IIM Raipur in writing.

8. This guarantee shall be valid up to ........c.ccocviiiinin. unless extended on demand by IIM Raipur.
Notwithstanding anything mentioned above, our liability against this guarantee is restrictedto Rs. ........................
(Rupees ......cccceevnnes ) and unless a claim in writing is lodged with us within six months of the date of expiry
or the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.
Dated the .................... dayof .......coooviiinni. (o) U (indicate the name of the Bank)
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PROFORMA FOR AGREEMENT

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

Contract Agreement

(Agreement NO. ......cceceeeecreereesvennscaessnneenns )
THIS  AGREEMENT made  on  .vveveveeveeneine, At for the work of
................................................................................. DEIWEEN e et ene
acting throUBh oo e et e e ( herein after referred to as “......cccuveeueeeueennne. !
or 'the Employer' which expression shall unless it be repugnant to the subject or context on meaning
thereof include its successors and assign or assigns) of the one part and
................................................................................. and  having its  registered office at
...................................................... in the state of .........cceueuu....... (hereinafter called the said Contractor which

expression shall unless the context required otherwise include its successor and assign)

WHEREAS the ...cocvieiciiene. , the Employer, desires that the Works known as for the work of
................................................................................. name of the Contract. Should be executed by the Contractor, and
(he Employer has accepted the tender submitted by the Contractor for the execution and completion of the
Work and the remedying of any defects therein,

WHEREAS The contractor has deposited with the ... the Bank Guarantee of Rs.
........................... being the Performance Security Deposit and undertakes to pay the Security Deposit by allowing
the e, to deduct amount from the running bills payable to him with the rate- specified in
the conditions of contract.

NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED BY ANDBETWEENTHEPARTIES AND DECLARED AS
FOLLOWS:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them
in the Contract documents referred to.

2. This Agreement shall prevail over all other Contract documents. The following documents shall be deemed
to form and be read and construed as part of this agreement :-

a. The Letter of acceptance for contract;
b. The tender submitted by the tenderer;
c. Correspondence Letter

i. LetterNo. ...l

ii. LetterNo. ....covviiiiiiiiiin
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iii. LetterNo. ...ccoviviiiiiiia

d. Addendum to the tender document if any
e. The Special Conditions of Contract
f. The Contract data
g. The General Conditions of Contract;
h. The Specification
i. The Drawings;

3. In consideration of the payments to be made to the contractor for the work to be executed by him the
contractor shall and will duly provide, execute and complete the said work on or
beforethedatesmentionedinthetenderdocument/contractdocumentandshallmaintainthe same at his
own cost for the defects liability period thereafter, perform all such acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonably necessary for the
completion of the said works and at the times and the manner subject to the terms and conditions or
stipulations mentioned in the contract.

4. In consideration of the due provision, execution and completion of the said work, the IIM Raipur
does hereby agree with the contractor that the IIM Raipur will pay to the contractor the respective
amount for the work actually done by him at the rates quoted and such other sums as may become

payable to the contractor under the provisions of the contract, such payment to be made at such time and

in such manner as provided for in the agreement.

5.In consideration of the due provision, execution and completion of the said work contractor does hereby
agree to pay to the IIM Raipur the amount as may be due to 1IM Raipur for the service if any rendered by
the .o to the contractor and such other sum or sums as may become payable to the
........................... towards loss, damage to the IIM Raipur’s equipment, materials, construction plant

and machinery, including those hired to the contractor, if any asset forth in the said conditions of contract,
such payments to be made at such time and in such manner as provided in the contract.

6. All disputes arising out of or in any way connected with his agreement shall be deemed to have arisen in
Raipur and only the courts in Raipur shall have jurisdiction to determine the same.
7. All parts of this contract have been read by us and fully understood by us.

8. This agreement has been signed in duplicate on non-judicial papers No ...................oooil. and

IN WITNESS WHEREAS THE PARTIES HAVE EXECUTED THESE PRESENT IN DUPLICATE THE DAY AND YEAR FIRST
MENTIONED ABOVE.

SIGNED AND DELIVERED FOR AND ON BEHALF OF.........cccoviunnnne.

Signature:
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Designation:

In the presence of witness

1. Signature:

Name & Address-

2. Signature:

Name & Address-
SIGNED AND DELIVERED FOR AND ON BEHALF OF CONTRACTOR

Signature:

Authorized Representative:

In the presence of witness

1. Signature:

Name & Address-

2. Signature:

Name & Address-
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(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities: -Enclosed
SCHEDULE ‘B’
Schedule of materials to be issued to the contractor.
S.No. Descrlptlon Quantity Unit Ratgs in flgures & words at which the Place
of item material will be charged to the contractor | of Issue

1 2 3 4 5 6

1 Nil Nil Nil Nil Nil
SCHEDULE ‘C’

Tools and plants to be hired to the contractor

Sl.No. Description Hire charges per day Place of Issue
1 2 3 4
Nil Nil Nil Nil
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

SI No. Schedule / Document
1 Special conditions of Contract
2 Technical Specifications
3 List of Approved Makes
4 Drawings
SCHEDULE ‘F’

Reference to General Conditions of contract: -

Name of work: - Development of Phase 1 Campus including Buildings for IIM Raipur at Naya Raipur SH:

SITC of Audio Visual System

Estimated cost of work: -
(iy Earnest money: -

< 2,09,82,590
3 4,20,000

(to be returned after receiving performance guarantee)

As attached

(i) Performance Guarantee :- 5% of tendered value.

(iii) Security Deposit

Signature of Contractor

- 2.5% of tendered value.
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SCHEDULE ‘F’
GENERAL RULES : Officer inviting tender : - Director, IIM Raipur
& DIRECTIONS
Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3. See below

Definitions:
2(v)

2(viii)

2(x)

2(xi)

2(xii)

9(ii)

Clause 1

Engineer-in-Charge: - As mentioned in the work order
Accepting Authority: - Director, IIM Raipur
Percentage on cost of materials and

labour to cover all overheads and profits: - 15%

Standard Schedule of Rates: - Delhi Schedule of Rates 2014 with upto date correction slip

Department: - IIM Raipur

Standard contract Form GCC 2014,
as modified & corrected upto: - As attached herewith and corrected upto last date of submission of

tender

(i) Time allowed for submission of Performance Guarantee
from the date of issue of letter of acceptance: - 7 Days

(i) Maximum allowable extension with late fee @ 0.1% per day

of Performance Guarantee amount beyond the period

provided in (i) above .......: - 21 Days

Clause 2

Clause 2A

Clause 5

Authority for fixing compensation under clause 2.: -

Raipur

Whether Clause 2A shall be applicable: -

Number of days from the date of issue of letter

of acceptance for reckoning date of start: -

Mile stone(s) as per table given below:-

Chief Engineer, nominated by Director, IIM

No

15 Days

. . Amount to be with-held
_— . Time Allowed in .
Description of Milestone in case of non
SI No. . days (from date .
(Physical) achievement of
of start) .
milestone
1 Submission of Shop 20 Days Rs.200000
Drawings
2 Submission of samples 30 Days Rs. 300000
3 Completion of work 90 Days Rs. 500000

Time allowed for execution of work: - 3 months

Authority to decide:

(i) Extension of time : - Chief Engineer, nominated by Director, IIM Raipur

Signature of Contractor
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(i) Rescheduling of mile stones: - Superintending Engineer, nominated by Director, IIM Raipur

(iii) Shifting of date of start in case of delay in handing over of site: -Superintending Engineer, nominated by Director, IIM
Raipur

Clause 6, 6A

Clause applicable - (6 or 6A) : - 6A
Clause 7

Gross work to be done together with net

payment /adjustment of advances for material

collected, if any, since the last such payment for

being eligible to interim payment : - Rs. 3500000
Clause 10A

List of testing equipment to be provided by the contractor at site lab.

Not Applicable

Clause 10B(ii)

Whether Clause 10 B (ii) shall be applicable: - No
Clause 10C

Component of labour expressed as percent of value of work : - 25%
Clause 10CA

Clause 10CA not applicable

* includes Cement component used in RMC brought at site from outside approved RMC plants, if any.

** Base price and its corresponding period of all the materials covered under clause 10 CA is to be mentioned at
the time of approval of NIT. In case of recall of tenders, the base price may be modified by adopting latest
base price and its corresponding period.

Clause 10CC
Clause 10 CC to be applicable in contracts with stipulated period
of completion exceeding the period shown in next column: - 15 Months

Schedule of component of other Materials, Labour etc. for price escalation.

Component of civil (except materials covered
under clause 10CA) /Electrical construction Xm=
value of work. -

Component of Labour -
expressed as percent of total value of work. Y=

Clause 11

Specifications to be followed
for execution of work: - CPWD Specification 2009 with upto date correction slip

Clause 12
Type of work: - Project and original work
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122 & 123

Deviation Limit beyond which clauses

12.2 & 12.3 shall apply for building work: - 50%

12.5 (i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation
work (except items mentioned in earth work
subhead in DSR and related items): - 100%
(ii) Deviation Limit for items mentioned in earth
work subhead of DSR and related items: -  7100%
Clause 16
Competent Authority for
deciding reduced rates.: - Chief Engineer, nominated by Director, IIM Raipur
Clause 18
List of mandatory machinery, tools & plants to be deployed by the contractor at site:-
SI No. Description Number
1 As per requirement As per requirement
Clause 25
Constitution of Dispute Redressal Committee (DRC)
Designation of
SI. No. Committee Post held by Committee members
members
1 Chairman Chairman, Construction Committee of IIM Raipur
5 Member One Professor of NIT/IIT as. nominated by Director, |IM
Raipur
3 Member Chief Engineer (Engineering), NRDA
4 Member Chief Administrative Officer, IIM Raipur
5 Member FA & CAO, IIM Raipur
Clause 36 (i)
Requirement of Technical Representative(s) and recovery Rate
Requirement of Rate at which
Technical Staff recovery shall be
Cost of .
Work Minimum made from the
(RSorin experience | Designation contractor in the
Cro're) Qualification | Number (Years) event of not fulfilling
provision of clause
36(i)
Graduate
Engineer or 1 50r 10 Project Rs. 25,000/- per
Upto 5 Diploma respectively Engineer month per person
Crore Engineer
Diploma 1 8 Site Rs. 15000/- per
Engineer Engineer month per person
Signature of Contractor 129
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Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction company can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such
diploma holders should not exceed 50% of requirement of degree engineers.

Clause 42

(I) (a) Schedule/statement for determining theoretical quantity
of cement & bitumen on the basis of : - Delhi Schedule of Rates 2014 printed by CPWD with
upto date correction slip

(ii) Variations permissible on theoretical quantities: -

Not Applicable

Recovery rates for quantities beyond permissible variation:-

Not Applicable
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Special Conditions of Contract

1. The contents of special conditions take precedence over the general ‘Clauses of Contract’.

2. Within 15 days of issuance of Letter of Intent (LOI) or signing of contract, whichever is earlier,
the contractor shall submit his construction plan with following details in accordance to the
requirements given in the ‘clauses of contract’

3. The contractor shall give notice to the Engineer-in-charge whenever the works are likely to be
delayed or disrupted if any necessary drawing or instruction is not issued to the contractor within
a particular time, which shall be reasonable. The notice shall include details of the necessary
drawing or instruction, details of why and by when it should be issued, and details of the nature
and amount of the delay or disruption likely to be suffered if it is late.

4. The contractor shall make his own arrangements for water and for obtaining electric connections
if any and make necessary payments directly to the State Govt. departments concerned.
Contractor shall get the water tested from laboratory approved by the Engineer-in-charge at
regular interval as per the latest CPWD Specifications. All expenses towards collection of samples,
packing, transportation etc. shall be borne by the contractor.

5. Work shall normally be done in a single shift/day. However, if the work is required to be executed
in more than one shift in a day for meeting the time lines, the Contractor with prior approval of
the Engineer—in-charge, shall have to make necessary arrangements for the same and all costs
towards the same shall be deemed to have been included in the quoted rates.

6. The contractor shall, in performing the contract, comply with applicable rules and laws. Unless
otherwise stated, the contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licenses and approvals, as required by the laws in relation to the execution and
completion of the works and remedying of any defects; and the contractor shall indemnify and
hold the institute harmless against and from the consequences of any failure to do so.

7. The contractor shall set out the works in relation to original points, lines and levels of reference
specified on the contract or notified by the engineer-in-charge. The contractor shall be
responsible for the correct positioning of all parts of the works, and shall rectify any error in the
positions, levels, dimensions or alignment of the works.

8. The contractor shall:

a. Comply with all applicable safety regulations,

b. Take care for the safety of all persons on the site,

c. Use reasonable efforts to keep the site and works clear of unnecessary obstruction
so asto
avoid danger to these persons,

d. Provide fencing, lighting, guarding and watching of the works until completion and
taking over

e. Provide any temporary works (including roadways, footways, guards and fences)
which may be necessary, for the execution of the works, for the use and protection
of the public and of owners and occupiers of adjacent land.

f. The contractor shall not use any project building, Roads, Facility, article for
his/construction use without permission of Engineer in charge.
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12.

g. not be allowed to use Lifts by labour or for carriage of materials unless it is
approved by Engineer in- charge.

Security and traffic arrangements

In the event of any restrictions being imposed by the Security agency of IIM Raipur / Traffic or any
other authority having jurisdiction in the area on the working or movement of labour /material, the
contractor shall strictly follow such restrictions and nothing extra shall be payable to the contractor
on such accounts. The loss of time on these accounts, if any, shall have to be made up by
augmenting additional resources whatever required.

The contractor is required to make his own arrangements to provide huts for labourers as is
acceptable to local bodies and nothing extra shall be paid on this account. He shall make his own
arrangements for stores, field office etc. Before tendering, he shall visit the site and assess the
manner in which he is able to arrange the above facilities. The Engineer-in-Charge shall in no way
be responsible for any delay on this account and no claim, whatsoever, on this account shall be
entertained.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural
calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for
any damage to the govt. property and the work for which payment has been advanced to him
under the contract and he shall make good the same at his risk and cost. The contractor shall be
fully responsible for safety and security of his material, T&P/Machinery brought to the site by him.

REQUIREMENTS FOR INSURANCE

a.All insurance shall be affected with an Insurance Company approved by IIM Raipur

b.The Contractor shall at his own expense arrange for all insurance policies, including workmen
compensation policy as applicable, Contractor’s All Risk policy (CAR Policy) and all risk policy
shall be 1.15 times the amount of the Contract and shall be effective from the date of
commencement of Work(s) until final completion of the Work(s) also taking into consideration
the defects liability period, against all of the following risks.

. Injuries anddamage of persons, property, machinery, equipment, vehicles,
animals or things, within or outside the site, arising out of his operations or of
any sub-Contractors, nominated or otherwise, or out of any actions of his
employees, agents or representatives, minimum limited to Rs. 10,00,000 (Rupees
Ten Lakhs) and maximum limit is unlimited per accident

Il.  Injuries to his or any Sub-Contractors employees.

lll. Damage to or loss of the property, equipment, and materials at site, of the
Owner, Contractor and all Sub-Contractors, as a result of natural causes such as
lightning, storm, flood, rain, fire, earthquake, explosion, landslide, etc.

IV. Damage and injuriesto persons, property and materialsarising out of riotand
civil commotion, theft, sabotage malicious acts, terrorist activities, flood, water
logging, fire, etc.

V. Third party liability insurance (sum insured — 50 Lakhs)

c. The insurance policy or policies to cover risks of every nature shall be in the joint names of
the 1IM Raipur and Contractor, and the original of such policy/policies shall be lodged with
the Engineer-in- Charge. The Contractor shall also lodge the premium receipts with the
Engineer-in- Charge.
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13.

14..

d. If the Contractor fails to arrange the requisite insurance or fails to renew the policies, [IM
Raipur shall arrange for obtaining the requisite insurance policies and or renew them and
recover the cost of all premiums from the Contractor and/or subsequently deduct such
amount from the payments due and payable by the Owner to the Contractor from the bills
raised by the Contractor in respect of the Work(s) executed.

e. No certificate of payment shall be issued by the Engineer-in-charge whether for an interim or
of the final bill raised by the Contractor if the Contractor fails to arrange for total insurance
cover.

f. The Contractor shall reinstate in a manner approved by the Engineer-in-Charge all damage of
every sort caused entirely at his cost so as to deliver up to the Owner the whole of the
Work(s) complete and perfect in all respects, and so certified by the Engineer-in-Charge and
also make good or otherwise satisfy all claims for damage to property of third parties.

g. The Contractor shall be responsible for anything within his control and for all risks and
consequences, which are not included in the purview of the insurance policies.

h. The insurance cover shall stand extended until final completion of the Works and the
contract and shall also cover the defects liability period.

i.  The Contractor undertakes not to cancel any insurance policy nor reduce its scope without
the written consent of the Engineer-in-Charge.

j- The Contractor undertakes to file necessary insurance claims jointly with the Owner and also
to join the Owner in filing any claim the Owner chooses to.

k. Payments against all insurance claims shall be received in the name of the Owner and
commensurate adjustments shall be made in accounts with the Contractor.

I. The aforesaidinsurance policy/policies shall not be cancelled till the Engineer-in-Charge
has agreed to their cancellation.

m. The Contractor shall prove to the Engineer—in—Charge from time to time that it has taken
out all insurance policies referred to above and has paid the necessary premium for
keeping the policies alive till the end of the defects liability period.

n. The Contractor shall ensure that similar insurance policies are taken out by his Sub—
Contractor (if any) and shall be responsible for any claims of losses to the Owner
resulting from their failure to obtain adequate insurance protections in connection
thereof. The Contractor shall also obtain the originals of the policies and the premium
receipts from the Sub—Contractor and shall lodge the same with the Engineer-in-
Charge.

Details of all procedures and compliance documents shall be submitted to the Engineer-in-charge
for information before each execution stage is commenced. When any document of a technical
nature is issued to the engineer-in-charge, evidence of the prior approval by the contractor
himself shall be apparent on the document itself. Compliance with the quality assurance system
shall not relieve the contractor of any of his duties, obligations or responsibilities under the
contract.

The work shall generally be carried out in accordance with the specification mentioned in
the contract and latest CPWD Specifications with up to date correction slips, additional/Particular
Specifications, drawings and as per instructions of Engineer-in-Charge. Any additional item of the
work, if taken up subsequently, shall also confirm to the relevant CPWD specifications as
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mentioned above. Working drawings will be released to the contractor commensurate to the
construction schedule approved by Engineer In Charge.

a. The several documents forming the tender are to be taken as mutually
complementary to one another. Detailed drawings shall be followed in preference to
small scale drawings and figured dimensions in preference to scale dimensions.

b. In case, there be any difference or discrepancy between the description of items as
given in the schedule of quantities, particular specifications for individual items of
work (including special conditions) and IS Codes etc., the following order of
precedence shall be observed.

I.  Description of items as given in Schedule of quantities
Il. Technical specifications / particular specification
lll. Special conditions
IV. Additional Conditions
V. Tender drawings attached
VI. CPWD Specifications, CPHEEO, ASHRAE and any other standard(s) mentioned
in technical specifications including correction slips issued up to the last date of
uploading/submission of tender.
VIl. General Conditions of Contract including correction slips issued up to the last
date of uploading/submission of tender.
VIII. Indian Standards Specifications of B.I.S.
IX. ASTM, BS, or other foreign origin codes mentioned in tender document.
X. Manufacturer’s specifications and as decided by the Engineer-in-Charge.
Xl. Sound Engineering practices or well established local construction
practices.

15. The works to be governed by this contract shall cover delivery and transportation up to destination,
safe custody at site, insurance, erection, testing and commissioning of the entire works.

16. The works to be undertaken by the contractor shall inter-alia include the following:

a. Preparation of detailed Shop drawings and coordinated drawing.

b. The contractor shall submit material submittals along with material sample for
approval of Engineer-in-Charge prior to delivery of material at site.

c. Pre-commissioning tests as per relevant standard specifications, code of
practice, Acts and Rules wherever required.

d. Warranty obligation for the equipment and/ or fittings/fixtures supplied by

the contractor. All the items supplied by the contractor shall have an on-site

warranty for a period of 01 year after the completion of work or handing over of

the installed systems to IIM Raipur whichever is later.

e. Preparation of As-built drawings.

f. Operation and maintenance of MEP systems in respect of the items where BOQ

so Mentions.

17. The contractor shall be required to submit the following minimum documents as approved by the
engineer-in-charge along with the bills. Engineer-in-charge may require any additional documents
to process the bill which shall be submitted by the contractor without fail.

a. Certified measurement book (computerized),
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b Quality certificate along with test reports, such as Pre dispatch (Factory) test
reports and  Laboratory test (On site and outside test reports ) as directed
by EIC.

c. Cumulative statement of payments made till date,

d.  Proof that all due payments have been given to its sub—contractor and
deposited into the account of statutory authorities like for PF, ESI, etc.

18. After completion of work and before issuance of certificate of virtual completion, the contractor shall
submit the duly approved drawings mentioning “as installed” drawings to the Engineer-in-charge in
the format as follows:

a. Three (3) sets of layout drawing drawn at appropriate scale and
b. Three (3) nos. of Compact discs (with editable provisions and without any
password protection)

19. The contractor shall prepare and produce instruction, guarantee cards (stamped & signed along with
purchase bill), operation and maintenance manuals in English for the use, operation and the
maintenance of the supplied equipment and installations, and submit to the Engineer-in-charge in (3)
copies at the time of handing over. The manuals shall get generally consist of the following

a. Description of the project
b. Operating instructions
¢. Maintenance instructions including procedures for preventive maintenance
d. Manufacturer's catalogues.
e. Spare parts list
f. Trouble shooting charts

g Drawings

h Type and routine test certificates for major items.
i. One (1) set of reproducible ’as built’ drawings.

20.The language for written communication shall be English.

21.The list of approved makes is provided in the tender document which shall be used by the
contractor during the construction. it is deemed that the rates quoted by the contractor have
considered the approved makes only. Wherever in any item a catalogue number is mentioned
along with the brand name, an equivalent product of the brands mentioned in the list of approved
makes of materials shall be allowed. However, the data sheets along with all other details of the
product shall be got approved from Engineer-in-Charge before procurement. Wherever the
benchmark product is specified, in case, contractor wish to use product other than the benchmark
product, the contractor has to establish that the product they want to use is superior or equivalent
to bench mark product. The technical details of benchmark product and the product contractor
wish to use in the work shall be supplied by the contractor.

22.The nomenclature of the item given in the schedule of quantities gives in general the work
content but is not exhaustive i.e. does not mention all the incidental works required to be carried
out for complete execution of the item of work. The work shall be carried out, in accordance with
true intent and meaning of the specifications and the drawings taken together, regardless of
whether the same may or may not be particularly shown on the drawings and/or described in the
specifications, provided that the same can be reasonably inferred there from may be several
incidental works, which are not mentioned in the nomenclature of each item but will be necessary
to complete the item in all respect. All these incidental works / costs which are not mentioned in
item nomenclature but are necessary to complete the item shall be deemed to have been
included in the rates quoted by the contractor for various items in the schedule of quantities. No
adjustment of rates shall be made for any variation in quantum of incidental works due to
variation / change in actual working drawings. Also, no adjustment of rates shall be made due to
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any range in incidental works or any other deviation in such element of work (which is incidental
to the items of work and are necessary to complete such items in all respects) on account of the
directions of Engineer-in-Charge. Nothing extra shall be payable on this account.

23.The contractor(s) shall give to the local body, police and other authorities all necessary notices
etc. that may be required by law and obtain all requisite licenses for temporary obstructions,
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any damage to the adjoining property
whether public or private and shall supply and maintain lights either for illumination or for
cautioning the public at night.

24. The Contractor shall bear all incidental charges for cartage, storage and safe custody of materials,
if any, issued by department as well as to those materials also arranged by the contractor.

25. The contractor shall give performance test of all the systems per the specifications in the
presence of the Engineer-in-Charge or his authorized representative before the work is finally
accepted and nothing extra whatsoever shall be payable to the contractor for such test.

26. The rates quoted by the bidder in respect of individual item shall be deemed to have included all
royalties, tolls, duties, local and other levies, taxes including GST, insurances, EPF, ESI etc. EPF & ESI
on the part of Employer shall be borne by the contactor and nothing shall be reimbursed on this
account by IIM Raipur. IIM Raipur shall not be responsible for payment of any applicable tax including
GST over and above quoted rates.

27.TERMS OF PAYMENT
Stage Payment for SITC (Supply, installation, testing and commissioning items, the payment
terms shall be as mentioned below:

a. 60 % payment on supply of the system at site in good condition.

b. 15 % payment after installation

c. 15% payment after testing, commissioning trial run & handing over for beneficial
use.

d. 10% after 6 month after date of completion

® 100% payment will be made after successful installation of the miscellaneous items
stated against item serial no 63 of the tender BOQ.
For each stage contractor has to raise bill as per tender conditions.
28. Testing charges including supply of samples, packaging and sending the laboratory, if any, shall be
borne by contractor.

29. Other contractors are also working at site. The contractor has to work in close co-ordination of
other contractors. In case on any damage or defacement of finishes / structure whether
completed or under finishing stage by the contractor the same shall be rectified by the contractor
whose labour has damaged or defaced the finishes/ structure. If the contractor fails to rectify the
same, the same shall be got done at risk and cost or as deemed fit by Engineer-in-charge.

30. Existing toilets shall not be allowed to be used by the labour. For working labour portable toilets
shall be arranged by the contractor in working area.

31. The working site area shall be kept clean. All garbage /packaging materials etc. shall be disposed
off properly.

32. Unless otherwise specified, all item in which installation is included in the item of work necessary
installation kit, if any, required shall be included in the quoted rate of item. Installation may be in
the ceiling or on wall or any surface as per detailed drawing and as per direction of Engineer in-
charge.
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33. Notwithstanding anything contained under Clauses of contract, all cost of EPF & ESI shall be borne
by the contractor. Neither extra payment nor reimbursement shall be made on this account.

34. Notwithstanding anything contained under Clauses of contract, no escalation shall be paid under
Clause 10CA and Clause 10CC.

35. The construction site is registered for GRIHA LD. Therefore, all supply, safety arrangements,
facilities for labour etc. shall be as per GRIHA norms and as directed by Engineer-in-Charge.

36. The Contractor shall operate and maintain all the installed systems for a period of 6
months after the completion of work or handing over the installed systems to IIM Raipur
whichever is later. The maintenance shall include comprehensive maintenance including cost of
defective parts / systems, visiting charges, service charges, transportation charges etc. The
equipments or components, or any part thereof, so found defective during this period shall be
forthwith repaired or replaced free of cost to the satisfaction of the [IM Raipur. In case it is felt by
the IIM Raipur that undue delay is being caused by the contractor in doing this, the same will be
got done by the IIM Raipur at the risk and cost of the contractor. The decision of IIM Raipur in this
regard shall be final and binding on the contractor. However, this condition shall not be applicable
for miscellaneous items stated against serial no 63 of the tender BOQ.

One technical staff shall be deployed at site for operation, maintenance and
explaining/demonstrating the functionality of installed systems to |IM Raipur for a period of 6
months after the completion of work or handing over the installed systems to IIM Raipur
whichever is later. If such technical staff is not deployed at site a recovery @ Rs 1500 per day will
be made.

37. The financial implications for above requirements shall be deemed to be included in quoted rates
and nothing extra shall be paid on these accounts.
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Name of Work: Supply, Installation, Testing and Comissioning of Sound reinforcement, video projection & Presentation

System at IIM Raipur

TECHNICAL SPECIFICATIONS

A CLASSROOMS, BOARD ROOM, MEETING ROOM, SYNDICATE ROOMS
S-No Parameter Specification Compliance
YES/NO
1 Two way / Full Range Ceiling speaker
Frequency Range 70Hz-19KHz
Conical Coverage 110° Conical or Better
Power handling 30W @ 70/100V
Power Taps at 100V The speaker Shall have Minimum three power Taps of 30W -
15W and 7.5 W
Max SPL 103 dB
Driver Size 1x 4.5" or better
2 Power Amplifier
Number of Min Channel 2 Channels
Long Term Power Handling capacity 2 x 250W at 70V/100V
THD <0.5%
Damping factor >250
Signal to Noise Ratio >99 dB
Frequency response 65 Hz to 20 kHz
3 Wireless Lapel Microphone
Microphone Type Condenser
Polar Pattern Omni-directional/ cardioid
Frequency Range As per OEM Standard
RF output Power Minimum 8 mW
Presets 12
Total harmonic distortion (THD) 1% or better
Type True Diversity Receiver
Operating Time of Tx 10hours
4 10 Channel Mixer Rack Mounted
Input 10
Output 2
5 Multi channel Digital Signal Processor
Inputs 8 mic/line inputs
Outputs Minimum 6 balanced line outputs
Frequency Response 20 Hz to 20 kHz
THD <0.02% or better
Dynamic Range 100 dB
Phantom Power as per oEM standard
System configuration and control RJ-45/USB
6 Projector
Technology LCD
Brightness 4000 or better
Resolution 1920x1200 or beter
Aspect Ratio 16:10
Inputs 15-pin D-sub x 1, HDMI x 2, 1 x HDbaseT
Focus, Zoom control Manual
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Controlling Ports

RS-232/ RJ-45

7 . X . . Projector Mount Complete with adjustment facility of
Fixed Projector Mounting Kit .
Manual Up and down of projector.
8 Motorised Screen
Dimensions 130" - 140" Diagonal
Fabric Matt White
Aspect Ratio 16:10/ 16:9
Features Synchronous Motor, IF & RF-2 Remote controlled
9 Motorised Screen
Dimensions 100" Diagonal
Fabric Matt White
Aspect Ratio 16:10
Features Synchronous Motor, IF & RF-2 Remote controlled
10 Presentation Point
. The Presentation Plate (custom) Shall Have following
Presentation Plate
Ports/Sockets
1 x HDMI
1 x VGA with Audio
1 x Power Socket
11 Presentation Matrix Switcher
Input 4 X HDMI
1XVGA
2 X HDbaseT
2 x Mic/Line
Output 2 X HDMI
2 X HDBaseT
Controller built in /External Controller
Control Ports 4 x Relay
5 x IR/Serial
2 RS232 COM Ports
1 x NET/ Ax Link
Resolution 1920 x 1200@ 60Hz or better
Features Enables HDMI audio signal extraction and embedding and de-
embedding, Audio analog outputs with DSP, LAN/Ethernet
Ports, HDBaseT certified.
12 PRESENTATION SWITCHER
Inputs 4 X HDMI
3 X VGA/DVI
1 x Mic input
Outputs 1 X HDMI
Inbuilt 1 X HDbaseT output or through External Transmitter
and receiver
Control Ports 1 x RS-232/ IR Ports
Features video scaler for HDMI Output,
Enables analog-to-HDMI audio embedding and de-embedding
13 Transmitter & Receiver

Transmitter
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Input 1 x HDMI

Output 1 x HDBaseT

Control Ports 1x IR, 1xRS-232
Distance Range 100 Mtrs

Compliance with HDMI Standard Supports HDMI and HDCP
Passes CEC and EDID

Receiver

Input 1 x HDBaseT

Output 1 x HDMI

Control Ports 1x IR,1x1RS-232
Distance Range 100 Mtrs

Compliance with HDMI Standard Supports HDMI and HDCP2.2
Passes CEC and EDID

14 Wall-mount integrated lighting and shade control
Channels 4 channels of dimming or switching
Infrared Receiver Supports multipoint control using up to 16 keypads ;
Integrates with control systems
15 High-Voltage Switch
Load Types Incandescent, Magnetic Low-voltage, Electronic Low-Voltage,
Neon/Cold Cathode, Fluorescent, Motors.
16 Wired Touch Panel
Touch Screen Multi touch LCD/IPS Touch Panel
Technology Capacitive Touch screen technology or better
Display Type LCD/IPS
Diagonal 5" or better
Aspect Ratio 16:9 or Better
Resolution 960x 540 pixels or better
Contrast 700:1 or better
Brightness 400 nits (cd/m?)
Panel shall have Auto-Brightness Control feature.
Viewing Angle +80° horizontal, +80° vertical
Features Facility of web browsing
Shall follow video streaming standard H.264
RAM 512 MB or Better
Connector LAN PoE
Connectivity Single Wire Ethernet Connectivity
Along with Table-Top mounting Kit
Along with Power Supply
17 Ethernet network Switch

Architecture

Smart switch with 8 POE Manageable Gigabit Ethernet ports
and 2 SFP ports.

Network Media

All the SFP Ports should be populated with SM Gigbit SFP
Module

Performance

The Switch shall support Min. 16K Mac address

The L2 Switch should have MTBF for 100,000 hours.

The Switch Should support Jumbo Frame (up to 10000 Bytes)

Maximum Power Consumption with PoE should be 104 W
and without PoE 18W.

Layer 2 Features

The Switch should have 802.3ad Link Aggregation Up to 5
groups per device
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The Switch should have Port Mirroring One to one/Many to
One

The L2 Switch shall have power saving feature which can
automatically powers down ports that have no link or link
partner.

18 Digital E learning Podium
Type / Mounting : Free Standing Type
The Lectern shall be wheel mounted
capable of moving in all directions with a facility of lock them
. while the Electronic Lectern is in use. The basic enclosure
Construction : .
shall be made of minimum
1.6 mm thick CRCA steel sheet, polymer powder coated,
designed to work in specified environmental conditions.
Built-in highly sensitive Capacitive
Tablet Monitor Interactive 19" or higher Tablet Monitor with Electrically
operated Display Tilting Facility by pressing one switch.
5 inches touch panel
Podium Microphone
Lapel Microphone
Podium shall be Capable of Housing / Handheld Microphone
Placing Central Controller
Switcher
Amplifier
PC etc
19 HDMI - HDMI Cable
Length 5 Meters
Cable type Data cable, AWG 24-28
Jacket PVC, black
Connector 1 &2 Gold-plated contacts HDMI A, moulded plastic sleeve,
20 VGA - VGA cable
Length 5 Meters
Cable type Mini video multicore cable
Inner Conductor stranded inner conductor
VGA connector Type 15—pin HD (M) to 15—pin HD (M)
Audio Along with Audio Connector
Audio Connector Type 3.5mm Stereo Audio cable
21 HDMI - HDMI Cable
Length 2 Meters
Cable type Data cable, AWG 24-28
Jacket PVC, black
Connector1 &2 Gold-plated contacts HDMI A, moulded plastic sleeve,
22 VGA - VGA cable
Length 2 Meters
Cable type Mini video multicore cable
Inner Conductor stranded inner conductor
VGA connector Type 15—pin HD (M) to 15—pin HD (M)
Audio Along with Audio Connector

Audio Connector Type

3.5mm Stereo Audio cable
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23 HDMI - HDMI Cable
Length 20 Meters
Cable type Data cable, AWG 24-28
Jacket PVC, black
Connector 1 & 2 Gold-plated contacts HDMI A, moulded plastic sleeve,
24 |VGA - VGA cable
Length 20 Meters
Cable type Mini video multicore cable
Inner Conductor stranded inner conductor
VGA connector Type 15—pin HD (M) to 15—pin HD (M)
Audio Along with Audio Connector
Audio Connector Type 3.5mm Stereo Audio cable
25 USB 3.0 Shielded cable
Detail Cable shall offers a durable, high quality connection.
Cable type USB 3.0 Super Speed connection cable
Data rates manx. 5 Gbit/s (625 MB/s)
connector 1 & 2 USB A
26 CAT 6 Shielded twisted pair cable
Conductor Solid bare copper wire
AWG 4 Pair (AWG23/1)
Core insulation polyethylene (PE)
Core stranding 2 cores twisted to a pair
Overall diameter 7.2mm
Conductor resistance <75 Q/km
Insulation resistance 5GQ x km
Operating capacity 50 nF/km
Characteristicimpedance 100 Q +0.15%
Signal speed 0.68 ¢
Temperature -20°C / +60°C
flame retardancy IEC 60332-1
27 Loudspeaker cable
Inner Conductor Stranded bare copper, extra fine wires
Core Insulation PVC
Cores 2 cores
Outer Jacket PVC, Matt
Working temperature -20 degree C/ + 70 degree C
Cross-section 1.5mmsq
28 Microphone cable

Conductor Stranded bare Copper, 28 X 0.1mm
Cross section 0.22 mmsq

Insulation PE

Core arrangement 2 cores + cotton tracers, twisted
Shielding bare copper spiral shield

Outer jacket PVC, matt

Working temperature -20 degree C/ + 70 degree C
Conductor resistance <850hm/km

Copper cond 60pF/m

Cond./Shield 110pF/m
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29

Equipment Rack

Rack for housing all rack mountable equipments with internal

wiring, front glass door; heat dessipation fans; movement
wheels, power distribution units etc.

B 450 SEATER AUDITORIUM
S-No Parameter Specification Compliance
YES/NO
30(FOH Line Array Loudspeaker
Frequency Response (+/- 3dB) 60 Hz - 18 kHz
Nominal Dispersion 100°Hx60V° (for matching vertical dispersion of 60°,
required number of speakers array modules should be
included in each set
Power Handling@16Q/8Q/4Q As per OEM
Max SPL @ 1 Mtr (Cont.) 127 dB
Transducers LF:2x8"and HF : 2x 2"
31|Mounting / Hanging arrangement For mounting / hanging main FOH loudspeakers.
32(Subwoofer
Frequency Response (+/- 3dB) 40 Hz- 110 Hz
Power Handling@16Q/8Q/4Q 1000W or better
Sensitivity (SPL/ W @ 1 Mtr) 95 dB SPL
Max SPL @ 1 Mtr (Cont.) 124 dB
Transducers LF: 2 x 15 inch
33|Front fill Loudspeaker
Frequency Response (+/- 3dB) 100 Hz - 16 kHz
Nominal Dispersion 90° x 50°
Power Handling@8Q 150W or Better
Sensitivity (SPL/ W @ 1 Mtr) 90 dB
Max SPL @ 1 Mtr (Cont.) 110dB
Transducers LF: 1x 5.25" inch
34|Floor Monitor
Frequency Response 70 Hz - 16 kHz
Power Handling 200 W
Impedence 8 Ohms
Sensitivity(SPL/ 1W @ 1m) 90 dB SPL
Max.SPL @ 1m 113 dB SPL peak
Nominal Dispersion 40°H x 60°V
Drivers LF: 1x 12" or 2x5.25"
HF:1x 1"
35(Surface Mount Green Room & Control
Room Loudspeaker
Frequency Response (+/- 3dB) 85 Hz - 16 kHz
Nominal Dispersion 90° x 25°
Power Handling@8Q 100 watts
Sensitivity (SPL/ W @ 1 Mtr) 85 dB
Transducers 1x5.25"LF, 1 x0.75" HF
36(Power Amplifier
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Class of Amplifier

ClassD /|

Power Amplifiers set should have suitable amplifcation channels for
Line array main speakers, Sub woofer, Front fill, Green Room
& Control Room, Stage Monitor and with Suitable
amplification power as per recommendation of OEM / OEM
standards

THD <0.4%

Frequency Response 50 Hz to 20 KHz

S/N Ratio >102dB

37|Digital Signal Processor

Inputs 12

Outputs 8

Frequency Response 20 Hz to 20 kHz

THD <0.006%

Dynamic Range >108dB

Phantom Power +48VDC

Feature

Input Equalisation, Router, Band Pass filter, Output Equalizer,
Delay, Limiters

38|Mixing Console
Channels 24 Channels
Frequency response 20Hz - 20kHz
THD+N <0.1% or better

39

Wired Handheld Microphone

Microphone

Dynamic / Condenser

Frequency Response

55Hz to 14 kHz

Polar Pattern

Cardioid

Features Excellent feedback rejection;Rugged metal housing with
Switch
On/Off Switch Along with ON/Off Switch

40

Wireless Handheld Microphone

Microphone Dynamic / Condenser
Frequency Response 50-15kHz

THD <1.0%

RF Output Power 30mW

Operating Time 8 h or More

41|Wireless Lapel Microphone
Microphone Dynamic / Condenser
Frequency Response 50-15kHz
THD <1.0%
RF Output Power 30mW
Operating Time 8 h or More
42|Gooseneck Microphone
Microphone Condenser
Frequency Response 50 Hzto 17,000 Hz
Impedance 200 ohms or better

Max Sound Pressure level

>121 dB SPL or better

Interface

3-pin male XLR style
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Junction Box

Points

5 point

Inputs

4 Point XLR Inputs & 1 Point Speakon Connector.

44

UL Listed Connectors.

connectors intended to hold two or more conductor(s)

45|Microphone stand Long
Material Tripod alluminium Microphone stand with short Arm
Type Boom
Plating chrome
Weight Light
46|Microphone stand Short
Material Tripod alluminium Microphone stand with short Arm
Type Boom
Plating chrome
Weight Light

47

Loudspeaker cable

Inner Conductor

Stranded bare copper, extra fine wires

Core Insulation

PVC

Outer Conductor

double, counter rotating, bare copper spiral shield

Outer Jacket

PVC, Matt

Working temperature

-20 degree C/ + 70 degree C

Cross-section

2.5mmsq

Inner conductor construction

322 X0.1mm

48

Microphone cable

Conductor

Stranded bare Copper, 28 X 0.1mm

Cross section 0.22 mmsq

Insulation PE

Core arrangement 2 cores + cotton tracers, twisted
Shielding bare copper spiral shield

Outer jacket PVC, matt

Overall diameter 6.15 mm

Working temperature -20 degree C/ + 70 degree C

49|DLP Projector
Brightness 8500 ANSI Lumens or better
Resolution 1920 x 1200 WUXGA

Contrast Ratio

1500:1 or better

Terminals

1 X HDMI

1XVGA

1 X Composite Video
1x HD Base-T

Communication Port

RS232/ RJ45 LAN

50(Projector Mounting Kit For mounting /Fixing the above projector
51|Motorized Screen

Diagonal 270- 280"

Aspect ratio 16:10/ 16:9

Features IR Remote Control
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52|Presentation Switcher with Built in /Extrenal controller
Inputs 4 X HDMI,1 X VGA/DVI, 2 X HDBaseT
Outputs : 1 x HDMI, 1 x Audio, 1X HDBase T
Controller In built/External Controller

controller port (for control of external
equipments )

Min : 2 Realys Port ;

1IR;

1 X RS$232/COM Port ( or additional port required for
complete control of AV equipment like projector /Screen /
DVD player etc)

Certification: HDBaseT Certified
53|Cable cubby
Design Simple to use table top presentation interface

Connections:

Loop through holes for 1 x HDMI Patch Cable, 1 x VGA with
Audio Patch Cable.

54[Multiformat Transmitter over Standard HD-Base-T
Range upto 70 metres
Inputs 1XHDMI; 1 XVGA
QOutput : 1 HD-Base-T/ Dx link
Features: HDCP Compliant
USB Signal Extension for Local Computer/ Keyboard/ Mouse
Control Ethernet
55|Touch Panel
Touch Screen Multi touch LCD/IPS Touch Panel
Technology Capacitive Touch screen technology or better
Display Type LCD/IPS
Diagonal 7" or better
Aspect Ratio 16:9 / 17:10 or Better
Resolution 1024x600 pixels or better
Contrast 800:1 or better
Brightness 350 nits (cd/m?)
Panel shall have Auto-Brightness Control feature.
Connector LAN PoE

Connectivity

Single Wire Ethernet Connectivity

Along with Table-Top mounting Kit

Along with Power Supply

56(12 button keypad
Button 12 Button
57|HDMI - HDMI Cable
Type HDMI1.4 Cable,
Ethernet Channel 100 Mbit/s
Contacts Gold plated contacts
58|VGA - VGA Cable
Contacts Gold plated contacts
Suitability with POS
59|HDMI - HDMI Cable
Type HDMI1.4 Cable,
Ethernet Channel 100 Mbit/s
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Contacts Gold plated contacts
60|VGA - VGA Cable

Contacts Gold plated contacts

Suitability with POS

61

CAT 6 Shielded twisted pair cable

Shielded cabling is a type of wiring in which two conductors
of a single circuit are twisted together.

62

Equipment Rack

Rack for housing all rack mountable equipments with internal
wiring, front glass door; heat dessipation fans; movement
wheels, power distribution units etc.
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IIM RAIPUR
Name of Work: Supply, Installation, Testing and Comissioning of Sound reinforcement, video projection &
Presentation System at IIM Raipur
APPROVED MAKES
A CLASSROOMS, BOARD ROOM AND SYNDICATE ROOMS
S.No. Description Approved Makes
1 Ceiling speaker JBL/Electrovoice/Bose
2 Power Amplifier Crown/Electrovoice/Bose
3 Wireless Lapel Microphone Sennheiser/Shure/Electrovoice
4 Mixing Console SoundCraft/Yamaha/Bosch
5 Digital Signal Processor Clearone/Crestron/ Biamp
6 3-LCD/DLP PROJECTOR Christie/ Panasonic /Sony
7 Fixed Projector Mounting Kit Custom
8 Motorised Screen Suvira/ Grandview/ Elite/Liberty
9 Presentation Point Custom as per site
11 Presentation Matrix Switcher Kramer /Crestron/ AMX
12 Presentation Switcher Kramer /Crestron/ AMX
13 Transmitter & Receiver set Kramer /Crestron/ AMX/ Extron
14 Wall-mount integrated lighting and Crestron/Lutron
shade control
15 High-Voltage Switch Crestron/Lutron
16 5" Wired Touch Screen/panel Kramer /Crestron/ AMX
17 Ethernet network Switch D Link/ Net Gear /HP/Dell/Cisco
18 Podium Custom
19 5 Mtrs. HDMI - HDMI Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
20 5 Mtrs. VGA - VGA cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
21 2 Mtrs. HDMI - HDMI Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
22 2 Mtrs. VGA - VGA cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
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S.No. Description Approved Makes
23 20 Mtrs. HDMI - HDMI Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
24 20 Mtrs. VGA - VGA cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
25 USB 3.0 Shielded cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
26 CAT 6 Shielded twisted pair cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
27 loudspeaker cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
28 Microphone cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
29 Equipment Rack Valrack / President /Rittal
B 450 SEATER AUDITORIUM SOUND REINFORCEMENT AND VIDEO PROJECTION SYSTEM
S.No. Description Approved Makes
30 Main FOH Left & Right Cluster Bose/ JBL / Electrovoice
loudspeaker
31 Mounting / Hanging arrangement Custom
32 Subwoofer Bose/ JBL / Electrovoice
33 Front Fill Loudspeaker Bose/ IBL / Electrovoice/TW Audio
34 Multi-position Floor monitors Bose/ JBL / Electrovoice
35 Full range speaker Bose/ JBL / Electrovoice/TW Audio
36 Digital Amplifier Bose/ Crown / Electrovoice
37 Digital Loudspeaker Processor Crestron/Polycom/Biamp
38 Mixing Console Soundcraft/Yamaha/ RCF
39 Wired Handheld Microphone Sennheiser/Shure/Electrovoice/Beyerdynamic
40 Wireless Handheld Microphone Sennheiser/Shure/Electrovoice/Beyerdynamic
41 Wireless Lapel Microphone Sennheiser/Shure/Electrovoice
42 Gooseneck Microphone Sennheiser/Shure/Electrovoice/Beyerdynamic
43 Junction Box Custom
44 UL Listed Connectors Custom
45 Microphone stand (Long) Custom
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S.No. Description Approved Makes

46 Microphone stand (Short) Custom

47 Speaker Cable Klotz/Sommer/Canare/Kramer

48 Microphone Cable Klotz/Sommer/Canare/Kramer

49 1 chip DLP Projector Christie/Barco/NEC

50 Projector Mounting Kit Custom

51 Motorized Projection screen Suvira/ Grandview/ Elite/Liberty

52 Switcher cum Scaler cum Controller Crestron/Kramer/AMX

53 Presentation Point /Cable cubby Crestron/Kramer/AMX

54 Multiformat Digital Transmitter Crestron/Kramer/AMX

55 Touch Panel Crestron/Kramer/AMX

56 12 button keypad Crestron/Kramer/AMX

57 2 Mtrs. HDMI - HDMI Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
58 2 Mtrs. VGA - VGA Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
59 15 Mtrs. HDMI - HDMI Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
60 10 Mtrs. VGA - VGA Cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
61 CAT 6 Shielded twisted pair cable Klotz/ Crestron/ Keydigital/ Belden/Sommer/Kramer
62 Equipment Rack Valrack / President/Rittal
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Video Block Schematic for 450 PAX - 5.1 System (Auditorium)
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Audio Video Block Schematic for 90 PAX (HIGHEND)

PROJECTOR-1

PROJECTOR-2

LIGHTING
CONTROL
PANEL

O o ad

O o ad

. MOTORIZED
_ SCREEN-2

CONTENT

HIGH VOLTAGE SWITCH

| FOR LIGHT ON/OFF
N FUTURE PROVISION

Amplifier

)
Q
=

AV SWITCHER
01#,Gooseneck CUM
Microphone CONTROLLER
. b=
| - HDMI HDBT] |
AUDIO
CPU
[ HDMI

C_— || PODIUM HDBT
, CONTROL PORT

5" Touch Audio Out

Panel LAN Audio Out

NETWORK SWITCOH
-a_-a_aaa-aa
CENTRAL MEDIA SERVER
[
\ I(v\
LAN
02# PTZ Camera
IP STREAM
’ LECTURE CAPTURE &
—_ IP STREAM RECORDING SERVER «
0
—— )
KEYBOARD
Wireless 2 H D
. (ir
Handheld Mic ﬁ & O 4 = IS)

Wireless

Lapel Mic DE ﬁﬁo [—

wE >
8 # Ceiling
Speaker

Speaker Cable
Microphone Cable

— HDMI Cable

CAT-6 STP Cable
VGA Cable

— USB Cable

152




Audio Video Block Schematic for 90 PAX (NORMAL)
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Audio Video Block Schematic for 45 PAX (NORMAL)
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Audio Video Block Schematic for 45 PAX (HIGHEND)
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Audio Video Block Schematic for Board Room
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Audio Video Block Schematic for Director Meeting Room
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. Audio Video Block Schematic for Syndicate Room
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